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Introduction 
These Standard Bidding Documents are intended as a model for ad measurement (unit prices 
or unit rates in a Bill of Quantities) and lump sum types of Contract, which are the most 
common in Works contracting. Lump sum contracts are used in particular for buildings and 
other forms of construction where the Works are well defined and are unlikely to change in 
quantity or specifications, and where encountering difficult or unforeseen site conditions (for 
example, hidden foundation problems) is unlikely. The main text refers to ad measurement 
contracts. Alternative clauses or texts are supplied for use with lump sum contracts.1 
 
Care should be taken to check the relevance of the provisions of the standard documents 
against the requirements of the specific Works to be procured. The following directions 
should be observed when using the documents: 
 

(a) All the documents listed in the Table of Contents are normally required for the 
procurement of Works. However, they should be adapted as necessary to the 
circumstances of the particular Project. 

 
(b) Before issuing these Bidding Documents the Employer shall prepare the 

Bidding Data Sheet (Section II), Special Conditions of Contract (Section VI), 
and Sections VII, VIII and IX which deal with Specifications and Performance 
Requirements, Drawings, and Bill of Quantities respectively. The Employer 
should read and/or provide the information specified in the italicized notes 
inside brackets. In the few instances where the Bidder is requested to provide 
information, the note specifies it. The footnotes and notes for the Employer 
are not part of the text; they should not be incorporated in the Bidding 
Documents issued to the Bidders.  

(c) These Bidding Documents are intended to serve on a repetitive basis. 
Modifications for specific Project or Contract needs should be provided only in 
the Bidding Data Sheet and the Special Conditions of Contract, as amendments 
to the Instructions to Bidders and the General Conditions of Contract 
respectively. 

 
(d) The notes inside unshaded boxes, as well as others intended as guidance for the 

Employer, are not part of the text, but rather contain instructions for the user, 
as do the Preface and this Introduction section. They should not be 
incorporated in the Bidding Documents. The cover (first) page should be 
modified as required to identify the Bidding Documents as to the names of the 
Project, Contract and Employer, in addition to date of issue. 

  
(e)  The notes inside boxes with a shaded background should be retained in the 

issued Bidding Documents, since these provide important guidance to Bidders. 
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(f) The standard documents have been prepared for bidding where post 
qualification applies.  However, with relatively minor modifications they also 
can be used where prequalification applies. The process of prequalification of 
Bidders is not covered in these standard documents. 
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Section I.  Instructions to Bidders (ITB) 

 
 

 
Notes on the Instructions to Bidders 

 
This section of the Bidding Documents should provide the information necessary for 
Bidders to prepare responsive Bids, in accordance with the requirements of the Employer.  
It should also give information on Bid submission, opening and evaluation, and on the 
award of Contract. 
 
Matters governing the performance of the Contractor, payments under the Contract, or 
matters affecting the risks, rights and obligations of the parties under the Contract are not 
normally included in this Section, but rather under Section V, General Conditions of 
Contract and/or Section VI, Special Conditions of Contract. If duplication of a subject is 
inevitable in the different sections of the documents, care must be exercised to avoid 
contradictions between clauses dealing with the same matter. 
 
These Instructions to Bidders shall not be part of the Contract and shall cease to have effect 
once the Contract is signed. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Section I: Instruction to Bidders (ITB) 2 

Table of Contents. 
A.  General ................................................................................................................................ 3 

1. Scope of Bid and Source of Funds .................................................................................. 3 
2. Fraud and Corruption ...................................................................................................... 3 
3. Eligible Bidders ............................................................................................................... 5 
4. Qualifications of the Bidder ............................................................................................ 7 
5. One Bid per Bidder ........................................................................................................ 11 
6. Cost of Bidding ............................................................................................................. 11 
7. Site Visit ........................................................................................................................ 11 

B.  Bidding Documents ........................................................................................................... 11 
8. Content of Bidding Documents ..................................................................................... 11 
9. Clarification of Bidding Documents ............................................................................. 12 
10. Amendment of Bidding Documents ............................................................................ 12 

C.  Preparation of Bids ............................................................................................................ 13 
11. Language of Bid .......................................................................................................... 13 
12. Documents Comprising the Bid .................................................................................. 13 
13. Bid Prices .................................................................................................................... 13 
14. Currencies of Bid and Payment ................................................................................... 14 
15. Bid Validity ................................................................................................................. 15 
16. Bid Security ................................................................................................................. 15 
17. Alternative Proposals by Bidders ................................................................................ 16 
18. Fromat and Signing of Bid .......................................................................................... 16 

D.  Submission of Bids ............................................................................................................ 17 
19. Sealing and Marking of Bids ....................................................................................... 17 
20. Deadline for Submission of Bids................................................................................. 18 
21. Late Bids ...................................................................................................................... 19 
22.Withdrawal, Substitution and Modification of Bids .................................................... 19 

E.  Bid Opening and Evaluation .............................................................................................. 19 
23. Bid Opening ................................................................................................................ 19 
24.Confidentiality .............................................................................................................. 21 
25. Clarification of Bids .................................................................................................... 21 
26. Examination of Bids and Determination of Responsiveness ...................................... 22 
27. Correction of Errors ..................................................................................................... 22 
28. Currency for Bid Evaluation ....................................................................................... 23 
29. Evaluation and Comparison of Bids ............................................................................ 23 
30. Preference for Domestic Bidders ................................................................................ 24 

F.  Award of Contract .............................................................................................................. 25 
31. Award Criteria ............................................................................................................. 25 
32. Employer’s Right to Accept any Bid and to Reject any or all Bids ............................ 25 
33. Letter of Intent to Award /Notification of Award and Signing of Contract ................ 26 
34. Performance Security .................................................................................................. 27 
35. Advance Payment and Security ................................................................................... 27 
36. Adjudicator .................................................................................................................. 27 
37.Complaint and Review ................................................................................................. 27 

 



Section I: Instruction to Bidders (ITB) 3 

Instructions to Bidders (ITB) 
 

A.  General 
 

1. Scope of Bid and 
Source of Funds 

1.1 The Employer as defined2 in Section II, Bidding Data Sheet 
(BDS), invites Bids for the construction of Works, as 
described in the BDS and Section VI, Special Conditions of 
Contract (SCC).  The name and identification number of the 
Contract is provided in the BDS and the SCC. 

1.2 The successful Bidder will be expected to complete the 
Works by the Intended Completion Date specified in the 
Special Conditions of Contract. 

1.3 The Employer as defined in section II, Bidding Data Sheet 
(BDS) has received a budget from RGoB towards the cost of 
the Project defined in the BDS and intends to apply a part of 
the funds to cover eligible payments under the contract for 
this works. 

2. Fraud and 
Corruption 

2.1 It is RGoB’s policy to require that Employers, Bidders, 
Suppliers, Contractors and their Subcontractors observe the 
highest standards of ethics during the procurement and 
execution of contracts.3 In pursuance of this policy, the 
RGoB: 

(a) defines, for the purposes of this provision, the terms set 
forth below as follows: 

(i) “corrupt practice”4 is the offering, giving, 
receiving or soliciting, directly or indirectly, of 
anything of value5 to influence improperly the 
actions of another party; 

(ii)  “fraudulent practice”6 is any intentional act or 
omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other 
benefit or to avoid an obligation; 

(iii) “collusive practice”7 is an arrangement between 
two or more parties designed to achieve an 
improper purpose, including to influence 
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improperly the actions of another party; 

(iv) “coercive practice”8 is impairing or harming, or  
threatening to impair or harm, directly or 
indirectly, any party or the property of the party to 
influence improperly the actions of a party;  

(v) "obstructive practice" is 

(aa) deliberately destroying, falsifying, altering or 
concealing of evidence material to the 
investigation or making false statements to 
investigators in order to materially impede 
any investigation into allegations of a 
corrupt, fraudulent, coercive or collusive 
practice; and/or threatening, harassing or 
intimidating any party to prevent it from 
disclosing its knowledge of matters relevant 
to the investigation or from pursuing the 
investigation; or 

(bb) acts intended to materially impede the 
exercise of the inspection and audit rights of 
the Employer or any organization or person 
appointed by the Employer and/or any 
relevant RGoB agency provided for under 
ITB Sub-Clause 2.1 (d) below. 

(b) will reject a proposal for award if it determines that the 
Bidder recommended for award has, directly or through 
an agent, engaged in corrupt, fraudulent, collusive, 
coercive or obstructive practices in competing for the 
contract in question. 

(c) will sanction a firm or individual, including declaring 
them ineligible, either indefinitely or for a stated period 
of time, to be awarded a contract if it at any time 
determines that they have, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive or 
obstructive practices in competing for, or in executing  
contract; 

(d) will have the right to require that a provision be 
included in Bidding Documents and in contracts, 
requiring Bidders, Suppliers, Contractors and their 
Subcontractors to permit the Employer, any 
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organization or person appointed by the Employer 
and/or any relevant RGoB agency to inspect their 
accounts and records and other documents relating to 
the Bid submission and contract performance and to 
have them audited by auditors appointed by the 
Employer; 

(e)    requires that Bidders, as a condition of admission to 
eligibility, execute and attach to their bids an Integrity 
Pact Statement in the form provided in Section IV, 
Bidding Forms. Failure to provide a duly executed 
Integrity Pact Statement shall result in disqualification 
of the Bid; and 

(f)     will report any case of corrupt, fraudulent, collusive, 
coercive or obstructive practice to the relevant RGoB 
agencies, including but not limited to the Anti-
Corruption Commission (ACC) of Bhutan, for 
necessary action in accordance with the statutes and 
provisions of the relevant agency. 

2.2  Furthermore, Bidders shall be aware of the provision stated in 
GCC Sub-Clause 59.1 

3. Eligible Bidders 3.1 A Bidder, and all parties constituting the Bidder, shall have 
the nationality as specified in the Section II Bid Data Sheet 
& subject to the provisions of Section III, Eligible Countries.  
A Bidder shall be deemed to have the nationality of a 
country if the Bidder is a citizen or is constituted, 
incorporated, or registered and operates in conformity with 
the provisions of the laws of that country.  This criterion 
shall also apply to the determination of the nationality of 
proposed subcontractors or suppliers for any part of the 
Contract including related services.  

3.2 A Bidder shall not have a conflict of interest.  All Bidders 
found to have conflict of interest shall be disqualified.  
Bidders may be considered to have a conflict of interest with 
one or more parties in this bidding process, if: 

(a) they have at least one controlling partner in common; or 

(b) they receive or have received any direct or indirect 
subsidy from either party; or 

(c) they have the same authorized legal representative for 
purposes of this Bid; or 

(d) they have a relationship with each other, directly or 
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through common third parties, that puts them in a 
position to have access to information about or influence 
on the Bid of another Bidder, or influence the decisions 
of the Employer regarding this bidding process; or 

(e) a Bidder participates in more than one Bid in this 
bidding process. Participation by a Bidder in more than 
one Bid shall result in the disqualification of all Bids in 
which such Bidder is involved. However, this does not 
limit the inclusion of the same subcontractor in more 
than one Bid; or  

(f) a Bidder or any of its affiliates participated as a 
consultant in the preparation of the design or technical 
specifications of the Works that are the subject of the 
Bid or in any other way provided consulting services in 
any aspect of the preparatory stages leading up to the 
issue of these Bidding Documents; or 

(g) a Bidder or any of its affiliates has been hired (or is 
proposed to be hired) by the Employer as Project 
Manager for the Contract implementation; or 

(h)   a Bidder or any of its affiliates employs or otherwise 
engages a close relative of a civil servant who either is 
employed by the Employer or has an authority over the 
bidder or its affiliates  or over the bid. For the purposes 
of this Sub-Clause a close relative is defined as 
immediate family which includes father, mother, 
brother, sister, spouse and own children.. 

3.3 A Bidder that is determined to be ineligible pursuant to any 
of the provisions of this Bidding Document shall not be 
eligible to be awarded a Contract. 

3.4 Government-owned enterprises in Bhutan shall be eligible 
only if they can establish that they (i) are legally and 
financially autonomous, (ii) operate under commercial law, 
and (iii) are not a dependent agency of the Employer. 

3.5 Bidders shall provide such evidence of their continued 
eligibility satisfactory to the Employer as the Employer shall 
reasonably request. 

3.6    A firm shall be excluded if:   

(a)  as a matter of law or official regulation, Bhutan prohibits 
commercial relations with the country in which the firm 
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is constituted, incorporated or registered; or  

(b)   by an act of compliance with a decision of the United 
Nations Security Council taken under Chapter VII of the 
Charter of the United Nations, Bhutan prohibits any 
import of goods or contracting of Works or services  
from that country in which the firm is constituted, 
incorporated or registered or any payments to persons or 
entities in that country. 

3.7 A Bidder shall also be excluded if: 

       (a)  he is insolvent or is in receivership or is a bankrupt or is in 
the process of being wound up, or has entered into an 
arrangement with his creditors; or 

(b) his affairs are being administered by a court, judicial 
officer or appointed liquidator; or 

(c) he has suspended business or is in any analogous situation 
arising from similar procedures under the laws and 
regulations of his country of establishment; or 

(d) he has been found guilty of professional misconduct by a 
recognized tribunal or professional body; or 

(e) he has not fulfilled his obligations with regard to the 
payment of taxes, social security or other payments due in 
accordance with the laws of the country in which he is 
established or of the Kingdom of Bhutan; or 

(f) he is or has been guilty of serious misrepresentation in 
supplying information required for any prior registration 
with the Employer or the Construction Development Board 
of Bhutan; or 

(g) he has been convicted of fraud and/or corruption by a 
competent authority; or 

(h) he has not fulfilled his contractual obligations with the 
Employer in the past; or 

(j) he has been debarred from participation in public 
procurement by any competent authority as per law. 

4. Qualifications of 
the Bidder 

4.1 All Bidders shall provide in Section IV, Forms of Bid, 
Qualification Information, Letter of Acceptance, Contract and 
Integrity Pact, a preliminary description of the proposed work 
method and schedule, including drawings and charts, as 
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necessary. 

4.2   In the event that pre-qualification of potential Bidders has 
been undertaken, only Bids from pre-qualified Bidders shall 
be considered for award of Contract. These qualified Bidders 
should submit with their Bids any information updating their 
original pre-qualification applications or, alternatively, 
confirm in their Bids that the originally submitted pre-
qualification information remains essentially correct as at the 
date of Bid submission. The update or confirmation should be 
provided in Section IV.  

4.3 If the Employer has not undertaken pre-qualification of 
potential Bidders, all Bidders shall include the following 
information and documents with their Bids in Section IV, 
unless otherwise stated in the BDS: 

(a) Legal status: copies of original documents defining the 
constitution or legal status, place of registration, and 
principal place of business of the Bidder; written power 
of attorney of the signatory of the Bid to commit the 
Bidder; 

(b) General work experience: annual turnover for each of 
the last three (3) calendar years for construction works;  

(c) Similar work experience: experience in works of a 
similar nature and size for each of the last five (5) 
calendar years, and details of work under way or 
contractually committed; and clients who may be 
contacted for further information on those contracts; 

(d) Equipment: list of construction equipment owned by 
the Contractor and those proposed to be hired to be used 
for  implementation of the Contract; 

(e) Manpower: qualifications and experience of key site 
management and technical personnel proposed for this 
Contract. A person having a valid contract license 
cannot be  an employee of any bidder 

(f) Performance of previous work: performance score 
card   issued by the Procuring Agencies for works done 
in the last five (5) calendar years; 

(g) Financial capacity: evidence of adequacy of working 
capital for this Contract (access to line(s) of credit); 

(h) References: authority to seek references from the 
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Bidder’s bankers; 

(i) Litigation: information regarding any litigation, current 
or during the last five (5) years, in which the Bidder 
was/is involved, the parties concerned, and the disputed 
amounts; and awards. A consistent history of litigation 
or arbitration awards against the Applicant or any 
partner of a JV/C/A may result in disqualification ; 

(j)     Subcontracting: proposals for subcontracting 
components of the Works amounting to more than 
twenty percent (20%) of the Contract Price. The ceiling 
for subcontractors’ participation is stated in the BDS.   

4.4 Bids submitted by a Joint Venture, Consortium or Association 
(JV/C/A) of two or more firms as partners shall comply with 
the following requirements, unless otherwise stated in the 
BDS: 

(a) the Bid shall include all the information listed in ITB 
Sub-Clause 4.3 above for each JV/C/A partner; 

(b) the Bid shall be signed so as to be legally binding on alI 
partners; 

(c) all partners shall be jointly and severally liable for the 
execution of the Contract in accordance with the 
Contract terms; 

(d) one of the partners shall be nominated as being in 
charge, authorized to incur liabilities, and receive 
instructions for and on behalf of any and all partners of 
the JV/C/A; 

(e) the execution of the entire Contract, including payment, 
shall be done exclusively with the partner in charge; and 

(f)     a copy of the JV/C/A Agreement entered into by the 
partners shall be submitted with the Bid; or a Letter of 
Intent to execute a JV/C/A Agreement in the event of a 
successful Bid shall be signed by all partners and 
submitted with the Bid, together with a copy of the 
proposed Agreement. 

4.5 To qualify for award of the Contract, Bidders shall be 
evaluated against the following technical qualifying criteria 
and scores awarded accordingly: 

(a) Similar works experience : aggregate size of similar 
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works (maximum three) or size of the largest similar 
work in the last five (5) calendar years;9 

(b) Access to adequate equipments: list of construction 
equipment owned by the Contractor and those proposed 
to be hired to be used for implementation of the 
Contract against the prescribed list specified in the 
BDS; 

(c) Availability of skilled manpower: availability of skilled 
and experienced manpower required for the timely and 
quality execution of the work against the list of 
manpower with the desired qualification and experience 
specified in the BDS in the BDS; 

(d) Average performance score from the previous works 
carried out in the last five (5) calendar years;  

(e)   Bid capacity of the contractor against the quoted bid 
calculated using the following formula: 

Bid Capacity = 2 * A* N – B 

Where A= Average turnover of the Contractor over the last 3 
calendar years 

N= Estimated duration of the Project to be tendered 

B= Portion of other ongoing Works to be completed in the 
period that overlaps with the current project’s duration 
(that is N and   

(f)Access to or Availability of Credit Facilities: The amount of 
line of           Credit is specified in BDS 

4.6 In the case of joint ventures, the individual credentials of the 
joint venture partners need to be averaged using their stake in 
the JV for the purpose of evaluation under the parameters of 
Similar work experience, performance score from previous 
work, Bid Capacity and Credit line available. For the 
parameters of equipment, manpower, Status, Employment of 
VTI/skilled local labourer and Internship to VTI, the 
resources or information committed / provided by the JV as a 
single entity will be considered for award of points. 

4.7 Domestic bidders and joint ventures, consortia or associations 
of domestic bidders who may be eligible for a margin of 
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preference in Bid evaluation shall supply all information to 
satisfy the criteria for eligibility as described in ITB Clause 3 
of these Instructions to Bidders.  

4.8   Financial bids of only those Bidders who meet the minimum 
technical score specified in the BDS will be considered for 
award of the work. 

5. One Bid per Bidder 5.1 Each Bidder shall submit only one Bid, either individually or 
as a partner in a JV/C/A. A Bidder who submits or 
participates in more than one Bid (other than as a 
subcontractor or in cases of alternatives that have been 
permitted or requested) shall cause all the proposals with the 
Bidder’s participation to be disqualified. 

6. Cost of Bidding 6.1 The Bidder shall bear all costs associated with the preparation 
and submission of his Bid, and the Employer shall in no case 
be responsible or liable for those costs. 

7. Site Visit 7.1 The Bidder, at the Bidder’s own responsibility and risk, is 
encouraged to visit and examine the Site of Works and its 
surroundings and obtain all information that may be 
necessary for preparing the Bid and entering into a contract 
for construction of the Works. The costs of visiting the Site 
shall be at the Bidder’s own expense. 

 
B.  Bidding Documents 

                                                 
 
 

8. Content of 
Bidding 
Documents 

8.1 The set of Bidding Documents comprises the documents listed in 
the table below and addenda issued in accordance with ITB 
Clause 10: 

         Section I: Instructions to Bidders 
Section II: Bidding Data Sheet 

 I:            Section III:Eligible Countries 
Section IV:Forms of Bid, Qualification Information and  
Evaluation      

                         Table , Letter of Acceptance, and Contract 
Section V: General Conditions of Contract 
Section VI: Special Conditions of Contract 
Section VII: Specifications and Performance Requirements 
Section VIII:Drawings 
Section IX: Bill of Quantities10 - This (or the Activity Schedule 

in the 
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                  case of lump sum Contracts) comprises a paper hard 
                  copy and an electronic copy on CD-ROM. 
Section X: Forms of Securities and Invitation for Bids 
 

9. Clarification of 
Bidding 
Documents 

9.1 A prospective Bidder requiring any clarification of the Bidding 
Documents may notify the Employer in writing, including by 
cable, facsimile, telex or electronic mail, at the Employer’s 
address indicated in the BDS. The Employer shall respond to any 
request for clarification received earlier than fifteen (15) days11 
prior to the deadline for submission of bids. Copies of the 
Employer’s response shall be forwarded to all purchasers of the 
Bidding Documents, including a description of the inquiry, but 
without identifying its source. Should the clarification result in 
changes to the essential elements of the Bidding Documents, the 
Employer shall amend the Bidding Documents, following the 
procedure in ITB Clause 10 and ITB Sub-Clause 20.2. 

9.2 The bidder or his official representative is invited to attend a pre-
bid meeting, which will take place at the place and time stated in 
BDS. 

9.3 The purpose of the meeting will be to clarify issues and to answer 
questions on any matter that may be raised at that stage. 

9.4 The bidder is requested to submit any questions in writing or by 
facsimile or email to reach the Employer not later than one week          
before the meeting. 

9.5 Minutes of the meeting, including the text of the questions             
raised (without identifying the source of inquiry) and the              
responses given will be transmitted without delay to all                
purchasers of the bidding documents.  Any modification of   the 
bidding documents listed in Sub-Clause 9.1 which may become 
necessary as a result of the pre-bid meeting shall be made by the 
Employer exclusively through the issue of an Addendum 
pursuant to Clause 10 and not through the minutes of the pre-bid 
meeting. 

9.6 Non-attendance of the pre-bid meeting will not be a cause for       
disqualification of a bidder.        

10. Amendment of 
Bidding 
Documents 

10.1 Before the deadline for submission of Bids, the Employer may 
modify the Bidding Documents by issuing addenda. 

10.2 Any addendum thus issued shall be part of the Bidding 
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C.  Preparation of Bids 

 
11. Language of 
Bid 

11.1 All documents relating to the Bid shall be in the language 
specified in the BDS. 

12. Documents 
Comprising the 
Bid13 

12.1 The Bid submitted by the Bidder shall comprise the following: 

(a) The Bid form (in the format indicated in Section IV – 
Forms of Bid, Qualification Information, Letter of 
Acceptance, Contract and Integrity Pact); 

(b) Bid Security in accordance with Clause 16; 

(c) Priced Bill of Quantities14 - this must be submitted in paper 
form, signed by the duly authorized signatory of the Bidder, 
and also in electronic form on CD-ROM, if required by the 
Employer; 

(d) Qualification Information Form and Documents; 

(e) Alternative offers where invited; 

and any other materials required to be completed and submitted 
by Bidders, as specified in the BDS. 

13. Bid Prices 13.1 The Contract shall be for the whole Works, as described in ITB 
Sub-Clause 1.1, based on the priced Bill of Quantities15 
submitted by the Bidder. 

13.2 The Bidder shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities.16  Items for which no rate or 
price is entered by the Bidder shall not be paid for by the 
Employer when executed and shall be deemed covered by the 
other rates and prices in the Bill of Quantities. Corrections, if 

                                                 
 
 
 
 
 
 

Documents, shall be binding on all Bidders and shall be 
communicated in writing, including by cable, facsimile, telex or 
electronic mail, to all purchasers of the Bidding Documents.12 
Prospective Bidders shall acknowledge receipt of each addendum 
in writing, including by electronic mail, to the Employer. 

10.3 To give prospective Bidders reasonable time in which to take an 
addendum into account in preparing their Bids, the Employer 
shall extend, as necessary, the deadline for submission of Bids, in 
accordance with ITB Sub-Clause 20.2 below. 
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any, shall be made by crossing out, initialing, dating and 
rewriting. 

13.3 The Bidder shall quote its final all-inclusive net price, including 
all incidental costs, for carrying out the Contract. All duties, taxes 
and other levies payable by the Contractor under the Contract, or 
for any other cause, as of the date 30 days prior to the deadline 
for submission of Bids, shall be included in the rates, prices and 
total Bid price submitted by the Bidder.17 

13.4 The rates and prices18 quoted by the Bidder shall be subject to 
adjustment during the performance of the Contract19 if provided 
for in the BDS and the SCC and the provisions of GCC Clause 47 
of the General Conditions of Contract. The Bidder shall submit 
with the Bid all the information required under the SCC and GCC 
Clause 47 of the General Conditions of Contract.   

14. Currencies of 
Bid and Payment 

14.1 The unit rates and prices20 shall be quoted by the Bidder entirely 
in Ngultrum (Nu). Foreign currency requirements shall be 
indicated as a percentage of the Bid price (excluding provisional 
sums21) and shall be payable at the option of the Bidder in up to 
three foreign currencies.   

14.2 The rates of exchange to be used by the Bidder in arriving at the 
local currency equivalent and the percentage(s) mentioned in ITB 
Sub-Clause 14.1 above shall be the selling rates for similar 
transactions established by the authority specified in the BDS 
prevailing on the date 30 days prior to the latest deadline for 
submission of Bids. These exchange rates shall apply for all 
payments so that no exchange risk shall be borne by the Bidder. 
If the Bidder uses other rates of exchange, the provisions of ITB 
Clause 28.1 shall apply. In any case, payments shall be computed 
using the rates quoted in the Bid. 

14.3 Bidders shall indicate details of their expected foreign currency 
requirements in the Bid.   

14.4 Bidders may be required by the Employer to clarify their foreign 
currency requirements and to substantiate that the amounts 
included in the rates and prices22, if required in the BDS, are 
reasonable and responsive to ITB Sub-Clause 14.1. 
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14.5   In case of International Procurement from countries other than 
India, the procuring agency may invite bids in convertible 
currencies. The bids shall however, be evaluated in accordance 
with Sub-Clause 14.2 above, but the payment shall be made in 
the currency of bid.  

15. Bid Validity 15.1 Bids shall remain valid for the period specified in the BDS. 

15.2 In exceptional circumstances, the Employer may request that the 
Bidders extend the period of validity for a specified additional 
period. The request and the Bidders’ responses shall be made in 
writing or by electronic mail. The Bid Security required pursuant 
to ITB Clause 16 shall be extended to 30 days after the deadline 
of the extended Bid validity period. A Bidder may refuse the 
request without forfeiting the Bid Security. The refusal to extend 
the bid by the bidder will make the bid invalid and shall not be 
further considered for evaluation and award, A Bidder agreeing 
to the request shall not be required or permitted to modify its Bid, 
except as provided for in ITB Clause 16. 

15.3 In the case of contracts in which the Contract Price is fixed (not 
subject to price adjustment), if the period of Bid validity is 
extended beyond 60 days, the amounts payable in local and 
foreign currency to the Bidder selected for award shall be 
adjusted as specified in the request for extension. Bid evaluation 
shall be based on the Bid Price without taking the above 
correction into consideration. 

16. Bid Security 16.1 The Bidder shall furnish, as part of the Bid, a Bid Security as 
specified in the BDS. 

16.2 The Bid Security shall be in fixed amount as specified in BDS and 
denominated in Ngultrum (Nu) or the currency of the Bid or in 
another freely convertible currency, and shall: 

(a) at the Bidder’s option, be in any of the following forms: 

(i) a demand unconditional bank guarantee; or 

(ii)  a account payee demand draft; or 

(iii) a account payee cash warrant.  

(b) be issued by a financial institution in Bhutan acceptable to 
the Employer & selected by the Bidder. 

(c) in the case of a bank guarantee, be substantially in 
accordance with  the form of Bid Security included in 
Section X, Security Forms, or other form approved by the 
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Employer prior to Bid submission; 

(d) be payable promptly upon written demand by the Employer 
in case the conditions listed in ITB Sub-Clause 16.5 are 
invoked; 

(e) be submitted in its original form; copies shall not be 
accepted; 

(f) remain valid for a period of 30 days beyond the validity 
period of the Bids, as extended, if applicable, in accordance 
with ITB Sub-Clause 15.2.   

16.3 Any Bid not accompanied by a responsive Bid Security shall be 
Rejected by the Employer as non-responsive. 

16.4 The Bid Securities of unsuccessful Bidders shall be returned as 
promptly as possible upon the successful Bidder furnishing the 
Performance Security and in any event not later than 30 days 
after the expiration of the validity of the unsuccessful Bidder’s 
Bid. 

16.5 The Bid Security may be forfeited 

(a) if a Bidder withdraws its Bid during the period of Bid 
validity specified by the Bidder on the Bid Submission 
Sheet, except as provided for in ITB Sub-Clause 15.2; or 

(b) if the Bidder that submitted the lowest evaluated Bid does 
not accept the correction of the Bid price pursuant to Clause 
27; or 

(c) if the successful Bidder fails within the specified time limit 
to 

(i) sign the Contract; or 

(ii) furnish the required Performance Security 

16.6 The Bid Security of a JV/C/A must be in the name of the JV/C/A 
that submits the Bid. If the JV/C/A has not been legally 
constituted at the time of bidding, the Bid Security shall be in the 
names of all future partners as named in the letter of intent. 

17. Alternative 
Proposals by 
Bidders 

17.1 Alternatives shall not be considered, unless specifically allowed 
in the BDS. If so allowed, ITB Sub-Clauses 17.1 and 17.2 shall 
govern, and the BDS shall specify which of the following options 
shall be allowed: 

(a) Option One.  A Bidder may submit alternative Bids with the 
base Bid and the Employer shall only consider the 
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alternative Bids offered by the Bidder whose Bid for the 
base case was determined to be the lowest-evaluated Bid, or  

(b) Option Two.  A Bidder may submit an alternative Bid with 
or without a Bid for the base case. All Bids received for the 
base case, as well as alternative Bids meeting the Technical 
Specifications and Performance Requirements pursuant to 
Section VII, shall be evaluated on their own merits. 

17.2  Alternative Bids shall provide all information necessary for a 
complete evaluation of the alternative by the Employer, including 
design calculations, technical specifications, breakdown of 
prices, proposed construction methods and other relevant details. 

18. Format and 
Signing of Bid 

18.1 The Bidder shall prepare one original of the documents 
comprising the Bid as described in ITB Clause 12, bound with 
the volume containing the Form of Bid, and clearly marked 
“ORIGINAL.” In addition, the Bidder shall submit copies of the 
Bid, in the number specified in the BDS, and clearly marked as 
“COPIES.”  In the event of any discrepancy between the original 
and any copies, or between the original paper form of the Bill of 
Quantities (or Activity Schedule in the case of lump sum 
Contracts) and the electronic version on CD-ROM, the original 
shall prevail. 

18.2 The original and all copies of the Bid shall be typed or written in 
indelible ink and shall be signed by a person or persons duly 
authorized to sign on behalf of the Bidder, pursuant to ITB Sub-
Clause 4.3 (a).  Unsigned Form of Bid & BOQ shall make the bid 
non-responsive. All pages of the Bid where entries or 
amendments have been made shall be initialed by the person or 
persons signing the Bid. 

18.3 The Bid shall contain no alterations or additions, except those to 
comply with instructions issued by the Employer, or as necessary 
to correct errors made by the Bidder, in which case such 
corrections shall be initialed by the person or persons signing the 
Bid.  

18.4 The Bidder shall furnish information as described in the Form of 
Bid on commissions or gratuities, if any, paid or to be paid to 
agents relating to this Bid, and to contract execution if the Bidder 
is awarded the contract. 

 
D.  Submission of Bids 

 
19. Sealing and 19.1 Bidders may always submit their Bids by mail or by hand. When 
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Marking of 
Bids23 

so specified in the BDS, Bidders shall have the option of 
submitting their Bids electronically. Bidders submitting Bids 
electronically shall follow the procedures specified in the BDS. 
The Bidder shall seal the original and all copies of the Bid, 
including alternative Bids if permitted in accordance with ITB 
Clause 17, in separate inner envelopes contained within one outer 
envelope. All envelopes shall be sealed with adhesive or other 
sealant to prevent reopening. 

19.2 The inner envelopes shall 

(a) be signed across their seals by the person authorized to sign 
the Bid on behalf of the Bidder; and 

(b)     be marked “ORIGINAL”, “ALTERNATIVE” (if any) and 
“COPIES”; 

19.3  The outer envelope shall:  

(a)    be sealed with adhesive or other sealant to prevent reopening, 

         (b)     be marked “Confidential”; 

(c)    be addressed to the Employer at the address24 provided in the 
BDS; 

(d) bear the name and identification number of the Contract as 
defined in the BDS and SCC; and 

(e) provide a warning not to open before the specified time and 
date for Bid opening as defined in the BDS. 

19.4 In addition to the identification required in ITB Sub-Clause 19.2, 
the inner envelopes shall indicate the name and address of the 
Bidder to enable the Bid to be returned unopened in case it is 
declared late pursuant to ITB Clause 21. 

19.5 If the outer envelope is not sealed and marked as above, the 
Employer shall assume no responsibility for the misplacement or 
premature opening of the Bid.  

 

20. Deadline for 
Submission of 
Bids 

20.1 Bids shall be delivered to the Employer at the address specified 
above no later than the time and date specified in the BDS. 

20.2 The Employer may extend the deadline for submission of Bids by 
issuing an amendment in accordance with ITB Clause 10, in which 

                                                 
 
 
. 
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case all rights and obligations of the Employer and the Bidders 
previously subject to the original deadline shall then be subject to 
the new deadline. 

21. Late Bids 21.1 Any Bid received by the Employer after the deadline prescribed in 
ITB Clause 20 shall be returned unopened to the Bidder. 

22.Withdrawal, 
Substitution and 
Modification of 
Bids 

22.1 Bidders may withdraw, substitute or modify their Bids by giving 
notice in writing before the deadline prescribed in ITB Clause 20. 

22.2 Each Bidder’s withdrawal, substitution or modification notice 
shall be prepared, sealed, marked and delivered in accordance with 
ITB Clauses 18 and 19, with the outer and inner envelopes 
additionally marked “WITHDRAWAL”, “SUBSTITUTION” or 
“MODIFICATION” as appropriate. 

22.3 No Bid may be substituted or modified after the deadline for 
submission of Bids. 

22.4   Withdrawal of a Bid between the deadline for submission of 
Bids and the expiration of the period of Bid validity specified in 
the BDS or as extended pursuant to ITB Sub-Clause 15.2 may 
result in the forfeiture of the Bid Security pursuant to ITB Clause 
16. If the lowest or the lowest evaluated bidder withdraws his bid 
between the periods specified pursuant to clause 22.4, the bid 
security of the bidder shall be forfeited and in addition the bidder 
shall pay to the Employer the positive difference of sum, if any 
with the next lowest Bidder within 14 days of his withdrawal. If 
the bidder fails to pay the difference within the said date, the 
bidder shall be debarred by a Competent Authority as per law.  

  

22.5 Bidders may only offer discounts to, or otherwise modify the 
prices of their Bids, by submitting Bid modifications in 
accordance with this clause or included in the initial Bid 
submission. 

 
E.  Bid Opening and Evaluation 

 
23. Bid Opening 23.1 The Employer shall open the Bids, including modifications 

made pursuant to ITB Clause 22, in the presence of the 
Bidders’ representatives who choose to attend at the time and 
in the place specified in the BDS. Any specific opening 
procedures required if electronic bidding is permitted in 
accordance with ITB Sub-Clause 20.1 shall be as specified in 
the BDS. 
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23.2 Envelopes marked “WITHDRAWAL” shall be opened and 
read out first.  Bids for which an acceptable notice of 
withdrawal has been submitted pursuant to ITB Clause 22 shall 
not be opened. 

23.3 The Original & Copies will be opened at the bid opening. The 
Bidders’ names, the Bid prices, the total amount of each Bid 
and of any alternative Bid (if alternatives have been requested 
or permitted), any discounts, Bid withdrawals, substitutions or 
modifications, the presence or absence of Bid Security (and any 
other details the Employer may consider appropriate)   
responses to any Bidding Documents addenda; fulfillment of 
any such other specific formal requirements as are prescribed in 
the Bidding Documents; and such other details as the Employer 
may consider appropriate, shall be announced by the Employer 
at the opening. This information also shall be written on a 
notice board for the public to copy. Any Bid price, discount or 
alternative Bid price not announced and recorded shall not be 
taken into account in Bid evaluation.  

          The bid form including appendices to bid form, bill of 
quantities, price schedules, bid securities, any discounts 
offered, and any other important documents shall be initialed 
by all members of the Bid Opening Committee. All 
corrections/overwriting will be noted and recorded on each 
page of the Bill of Quantities. The bid evaluation will be done 
using the Copies while the Original will be kept in safe 
custody. If there are any discrepancies between the Original & 
Copies, the Original shall prevail. 

          No Bid shall be rejected at Bid opening except for late Bids 
pursuant to ITB Clause 21.Substitution Bids and modifications 
submitted pursuant to ITB Clause 22 that are not opened and 
read out at Bid opening shall not be considered for further 
evaluation regardless of the circumstances. Late, withdrawn 
and substituted Bids shall be returned unopened to Bidders.  

23.4 The Employer shall prepare Minutes of the Bid opening, 
including the information disclosed to those present in 
accordance with ITB Sub-Clause 23.3. The Minutes shall 
include, as a minimum: 

(a)  the Contract title and reference number; 

(b)  the Bid number; 

(c)  the Bid deadline date and time; 
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(d)  the date, time and place of Bid opening: 

(e)  Bid prices, per lot if applicable, offered by the Bidders, 
including any discounts and alternative offers; 

(f)  the presence or absence of Bid security and, if present, its 
amount and validity; 

(g) name and nationality of each Bidder, and whether there is a 
withdrawal, substitution or modification; 

(h) the names of attendees at the Bid opening, and of the 
Bidders they represent (if any); 

(i) details of any complaints or other comments made by 
attendees/representatives attending the Bid opening, 
including the names and signatures of the 
attendees/representatives making the complaint(s) and/or 
comment(s); and 

(j)  the names, designations and signatures of the members of 
the Bid Opening Committee. 

      The Bidders’ representatives and attendees who are present 
shall be requested to sign the record. The omission of a 
Bidder’s or other attendee’s signature on the record shall 
not invalidate the contents and effect of the record. A copy 
of the record shall be distributed to all Bidders. 

24.Confidentiality 24.1 Information relating to the examination, clarification, evaluation 
and comparison of Bids and recommendations for the award of 
a contract shall not be disclosed to Bidders or any other persons 
not officially concerned with such process until publication of 
the award to the successful Bidder has been announced 
pursuant to ITB Sub-Clause 33.4. Any effort by a Bidder to 
influence the Employer’s processing of Bids or award decisions 
may result in the rejection of his Bid. Notwithstanding the 
above, from the time of Bid opening to the time of Contract 
award, if any Bidder wishes to contact the Employer on any 
matter related to the Bidding process, it should do so in writing, 
including by electronic mail. 

25. Clarification of 
Bids 

25.1 To assist in the examination, evaluation and comparison of 
Bids, the Employer may, at the Employer’s discretion, ask any 
Bidder for clarification of the Bidder’s Bid, including 
breakdowns of unit rates.25 The request for clarification and the 
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response shall be in writing, including by electronic mail, but 
no change in the price or substance of the Bid shall be sought, 
offered or permitted except as required to confirm the 
correction of arithmetic errors discovered by the Employer in 
the evaluation of the Bids in accordance with ITB Clause 27. 

26. Examination of 
Bids and 
Determination of 
Responsiveness 

26.1 Prior to the detailed evaluation of Bids, the Employer shall 
determine whether each Bid (a) meets the eligibility criteria 
defined in ITB Clause 3; (b) has been properly signed; (c) is 
accompanied by the Bid Security; and (d) is substantially 
responsive to the requirements of the Bidding Documents. 

26.2 A substantially responsive Bid is one which conforms to all the 
terms, conditions and specifications of the Bidding Documents, 
without material deviation or reservation. A material deviation 
or reservation is one (a) which affects in any substantial way 
the scope, quality or performance of the Works; (b) which 
limits in any substantial way, inconsistent with the Bidding 
Documents, the Employer’s rights or the Bidder’s obligations 
under the Contract; or (c) whose rectification would affect 
unfairly the competitive position of other Bidders presenting 
substantially responsive Bids. 

26.3 If a Bid is not substantially responsive, it will be rejected by the 
Employer, and may not subsequently be made responsive by 
correction or withdrawal of the nonconforming deviation or 
reservation. 

27. Correction of 
Errors 

27.1 Bids determined to be substantially responsive shall be checked 
by the Employer for any arithmetic errors. Errors shall be 
corrected by the Employer as follows:26 

(a) where there is a discrepancy between the amounts in 
figures and in words, the amount in words shall govern; 
and 

(b) where there is a discrepancy between the unit rate and the 
line item total resulting from multiplying the unit rate by 
the quantity, the unit rate as quoted shall govern, unless in 
the opinion of the Employer there is an obviously gross 
misplacement of the decimal point in the unit rate, in 
which case the line item total as quoted shall govern, and 
the unit rate shall be corrected. 

27.2 The corrections will be notified in writing to the individual 
bidder with a request for written acceptance of the corrections 
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within the specified period as made in the notification. The 
amount stated in the Bid shall be adjusted by the Employer in 
accordance with the above procedure for the correction of 
errors and, with the concurrence of the Bidder, shall be 
considered as binding upon the Bidder. If the Bidder does not 
accept the corrected amount, the Bid shall be rejected, and the 
Bid Security may be forfeited in accordance with ITB Sub-
Clause 16.5 (b). 

28. Currency for 
Bid Evaluation 

28.1 Bids shall be evaluated as quoted in Ngultrum (NU) in 
accordance with ITB Sub-Clause 14.1, unless a Bidder has 
used different exchange rates than those prescribed in ITB Sub-
Clause 14.2, in which case the Bid shall be first converted into 
the amounts payable in different currencies using the rates 
quoted in the Bid and then reconverted to Ngultrum (NU) using 
the exchange rates prescribed in ITB Sub-Clause 14.2.   

29. Evaluation and 
Comparison of 
Bids 

29.1 The Employer shall evaluate and compare only the Bids 
determined to be substantially responsive in accordance with 
ITB Clause 26. 

29.2 In evaluating the Bids, the Employer shall determine for each 
Bid the evaluated Bid price by adjusting the Bid price as 
follows: 

(a) making any correction for errors pursuant to ITB Clause 
27; 

(b) excluding provisional sums and the provision (unless no 
rates have been asked from the bidders), if any, for 
contingencies in the Bill of Quantities,27 but including 
Daywork,28 where priced competitively; 

(c) making an appropriate adjustment for any other 
acceptable variations, deviations or alternative offers 
submitted in accordance with ITB Clause 17; and 

(d) making appropriate adjustments to reflect discounts or 
other price modifications offered in accordance with ITB 
Sub-Clause 22.5. 

29.3 The bids shall be evaluated by applying the evaluation criteria, 
sub criteria and points system specified in the BDS. Each 
responsive bid will be given a technical score. Financial bids of 
only those bidders who score the minimum technical score 
specified in the BDS will be considered to for the 2nd stage of 
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bid evaluation to obtain an overall price preference -financial 
score. Work will be awarded to the Bidder obtaining the 
highest overall price preference -financial score which will be 
obtained using the following formula: 

        90 % X (Lowest quoted bid among qualifying tenders/ financial 
bid quoted by x) + 10% X Price preference score for x. 

29.4 The Employer reserves the right to accept or reject any 
variation, deviation or alternative offer. Variations, deviations 
and alternative offers and other factors which are in excess of 
the requirements of the Bidding Documents or otherwise result 
in unsolicited benefits for the Employer shall not be taken into 
account in Bid evaluation. 

29.5 The estimated effect of any price adjustment conditions under 
GCC Clause 47, during the period of implementation of the 
Contract, shall not be taken into account in Bid evaluation. 

29.6 If the Bid which results in the lowest evaluated Bid price is 
abnormally low, seriously unbalanced and/or front loaded in 
the 
opinion of the Employer, the Employer shall require the 
Bidder to produce written explanations of, justifications and 
detailed price analyses for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. 
Such explanations, justifications and analyses may also 
include, but are not limited to, details of the technical 
solutions chosen, exceptionally favorable conditions available 
to the Bidder for the execution of the Contract, and the 
originality of the Works proposed by the Bidder. After 
objective evaluation of the explanations, justifications and 
price analyses, taking into consideration the schedule of 
estimated Contract payments, if the Procuring Agency decides 
to accept the abnormally low, seriously unbalanced and/ or 
front loaded price, the bidder shall be required to provide 
additional differential security equivalent to the difference 
between the estimated amount and the quoted price in addition 
to the performance security. 

 
30. Preference for 
Domestic Bidders 

30.1 As indicated in the BDS, domestic contractors may receive a 
margin of preference in Bid evaluation, for which this clause 
shall apply.   

30.2 A domestic Bidder shall provide all evidence necessary to 
prove that it meets the following criteria to be eligible for a 
margin of preference in the comparison of its Bid with those of 
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Bidders who do not qualify for the preference. A domestic 
Bidder shall: 

(a) be registered within Bhutan, constituted under and 
governed by the civil, commercial or public law of 
Bhutan, and have its statutory office, central 
administration or principal place of business there; 

(b) have majority ownership by nationals of Bhutan; 

(c) not subcontract more than twenty percent (20) percent of 
the Contract Price, excluding provisional sums, to foreign 
contractors, suppliers and/or consultants. 

30.3 Joint Ventures, Consortia and Associations of domestic firms 
may be eligible for the margin of preference provided that: 

(a) the individual partners satisfy the criteria of eligibility of 
ITB Sub-Clauses 30.2 (a) and (b); 

(b) the JV/C/A is registered in Bhutan; 

(c) the JV/C/A does not subcontract more than ten percent 
(10%) of the Contract Price, excluding provisional sums, 
to foreign firms; and 

(d) the JV/C/A satisfies any other criteria specified for the 
purpose of domestic preference eligibility, as specified in 
the BDS. 

30.4 The procedure used to apply the margin of preference shall be 
as stipulated in the BDS. 

 
F.  Award of Contract 

 
31. Award 
Criteria 

31.1 Subject to ITB Clause 32, the Employer shall award the Contract 
to the Bidder whose Bid has been determined to be substantially 
responsive to the Bidding Documents and who has scored the 
highest in the price preference – financial score of 100, provided 
that such Bidder has been determined to be (a) eligible in 
accordance with the provisions of ITB Clause 3, and (b) 
qualified in accordance with the provisions of ITB Clause 4. 

32. Employer’s 
Right to Accept 
any Bid and to 
Reject any or all 
Bids 

32.1 Notwithstanding ITB Clause 31, the Employer reserves the right 
to accept or reject any Bid, and to cancel the bidding process and 
reject all Bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or 
Bidders or any obligation to inform the affected Bidder or 
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Bidders of the grounds for the Employer’s action.29 

 

33. Letter of 
Intent to Award 
/Notification of 
Award and 
Signing of 
Contract 

33.1 The Employer shall notify the concerned Bidder whose bid has 
been selected in accordance with ITB 31.1 in writing (using the 
format in section IV-hereafter called the “Letter of Intent to Award”) 
that the Employer has intention to accept its bid and the copy of this 
information shall be given to all other bidders who submitted the 
bid. Such notification should be communicated in writing, 
including by cable, facsimile, telex or electronic mail to all the 
bidders on the same day of dispatch. The Employer shall ensure 
that the same information is uploaded on their website on the same 
day of dispatch 

33.2 If no bidder submits complaint pursuant to ITB 37 within a 
period of ten (10) days of the notice provided under ITB 
33.1,the Bidder who’s Bid has been accepted shall be notified in 
writing of the award by the Employer prior to expiration of the 
Bid validity period. This notification letter (hereinafter and in 
the General Conditions of Contract called the “Letter of 
Acceptance”) shall state the sum that the Employer shall pay the 
Contractor in consideration of the execution, completion and 
maintenance of the Works by the Contractor as prescribed by the 
Contract (hereinafter and in the Contract called the “Contract 
Price”). 

33.3 The Letter of Acceptance shall constitute the formation of the 
Contract, subject to the Bidder furnishing the Performance 
Security in accordance with ITB Clause 34 and signing the 
Contract in accordance with ITB Sub-Clause 33.3. It shall be 
accompanied by two originals of the Contract in the form 
provided for in Section IV – Forms of Bid, Qualification 
Information, Letter of Acceptance, and Contract. 

33.4 The Contract shall incorporate all agreements between the 
Employer and the successful Bidder.  It shall be signed by the 
Employer and sent to the successful Bidder with the Letter of 
Acceptance. Within 15 days of receipt, the successful Bidder 
shall sign the Contract and deliver it to the Employer. 

33.5 Upon the furnishing by the successful Bidder of the 
Performance Security, the Employer shall notify all other 
Bidders of the results of the bidding and shall publish a 
notification of award on the Employer’s website. The notifications 
to all other Bidders as well as the notification posted on the 

                                                 
 
29  Employers should not reject bids or annul bidding processes, except as permitted in the Procurement Manual and these 

Bidding Documents. 
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Employer’s website shall include the following information: 

(i) the Bid and lot numbers  

(ii) name of the winning Bidder, and the Price it offered, as well as 
the duration and summary scope of the contract awarded; and 

          (iii) the date of the award decision. 

34. Performance 
Security 

34.1 Within fifteen (15) working days after receipt of the Letter of 
Acceptance the successful Bidder shall deliver to the Employer a 
Performance Security in the amount stipulated in the GCC and 
in the form stipulated in the BDS, denominated in the type and 
proportions of currencies in the Letter of Acceptance and in 
accordance with the GCC. 

34.2 If the Performance Security is provided by the successful Bidder 
in the form of a Bank Guarantee, it shall be issued, at the 
Bidder’s option, by a financial institution located in Bhutan. 

34.3 Failure of the successful Bidder to comply with the requirements 
of ITB Sub-Clauses 33.3 and 34.1 shall constitute sufficient 
grounds for cancellation of the award and forfeiture of the Bid 
Security. If the lowest evaluated bidder fails to produce the 
performance guarantee & sign the contract then apart from 
forfeiture of Bid Security, the bidder will also be required to 
bear the positive difference in contract amount between his bid 
and the bidder to whom the work has been awarded. 

34.4   Upon the successful Bidder’s signing of the Contract and 
furnishing of the Performance Security pursuant to ITB Sub-
Clause 34.1, the           Employer shall promptly notify the name 
of the winning Bidder to each unsuccessful Bidder in accordance 
with ITB Sub-Clause 33.4 and shall discharge the Bid Securities 
of the unsuccessful Bidders pursuant to ITB Sub-Clause 16.4. 

35. Advance 
Payment and 
Security 

35.1 The Employer shall provide an Advance Payment on the 
Contract Price as stipulated in the GCC, subject to a maximum 
amount, as stated in the BDS. The advance payment shall be 
guaranteed by a Security in the form provided for in Section X, 
Security Forms. 

36. Adjudicator 
 
 
 
 
 
37.Complaint and 

36.1 The Employer may propose the person named in the BDS to be 
appointed as Adjudicator under the Contract. If the Bidder 
disagrees with this proposal, the Bidder should so state in the 
Bid.  If, in the Letter of Acceptance, the Employer has not 
agreed on the bidder’s nomination of the Adjudicator, the 
Adjudicator may be appointed by mutual consent. 

37.1  If the Bidder has or is likely to suffer, loss or injury due to 
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Review breach of a duty imposed on the Employer by the provisions of 
this bidding document, the bidder shall submit the complaint in 
writing to the Employer within ten (10) days from the date of 
letter of intent to award the contract pursuant to ITB 33.1 

37.2 The Bidder may appeal to the Independent Review Body only if 
the Employer has not delivered the decision within the specified 
time, or the complainant is not satisfied with the decision of the 
Employer in accordance with rules and procedures of Independent 
Review Body. 
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Section II.  Bidding Data Sheet30 

 
 

A. General 

ITB 1.1  
 

The Employer: 

Dasho Dzongdag, Dzongkhag Administration, Tsirang 

Name of Work: Construction of 6-unit class room at Damphu central 
School. 

Identification: TD/DES-10/2018-169/260, Dated 15/02/2019  

The Works are: 

 Earthwork, stone soling, PCC, RRM,RCC,ROOFING & ETC as per 
the Bill of quantity. 

ITB 1.2 The Intended Completion Date is 12 Months  

ITB 4.331 The information required from Bidders in ITB Sub-Clause 4.3 is modified 
as follows:  

Valid Trade Licence, CDB Certificate, Tax Clearance & Power of 
Attorney if any.  

ITB 4.3 (j) The ceiling for sub contractor's participation and conditions are:  Not 
Applicable 

ITB 4.4 The qualification data required from Bidders in ITB Sub-Clause 4.4 is 
modified as follows:  As per Requirement specified  

ITB 4.5 The qualification criteria in ITB Sub-Clause 4.5 are modified as follows:  
As per Requirement specified 

                                                 
 
. 
. 
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ITB 4.5 (b) The essential equipment to be made available for the Contract by the 
successful Bidder shall be32:   

Equipment Tier  Number 
required 

Maximum Marks 

Tripper Truck T1 1 50 

Concrete Mixer T2 1 30 

Backhoe T-3 1 20 

 TOTAL 100.00 
 

ITB 4.5 (c) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The skilled and experienced manpower required for the timely and quality 
execution of the work to be made available for the Contract by the 
successful Bidder shall be33:  

 

Tier Position Qualification Score 

 

 

 

Tier I 

 

 

Site 
Engineer 

Diploma in civil Engineering with 
more than 5 years experience or 
degree fresh. 

50 

Diploma in civil Engineering with 
3 - 5 years experience 

30 

Diploma in civil Engineering with 
less than 3 years experience 

20 

 

 

Tier II 

 

 

 

Site 
Supervisor 

VTI Graduate with more than 5 
years experience 

30 

VTI Graduate with 5-3 years 
experience 

20 

VTI Graduate with less than 3 
years experience 

10 

 

ITB 4.5(f) The Credit Line amount is Nu 3.08 million 

ITB 4.6 Subcontractors’ experience and resources [shall not”] be taken into 
account 

                                                 
 
. 
. 
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B. Bidding Documents 

ITB 9.1 The Employer’s address for clarification is:  

DE, Dzongkhag Administration Tsirang 

Gyembo Dorji  (Site Engineer), BM# 17641360 

ITB 9.2 Pre-bid Meeting shall be held on …Not Applicable 

 

C. Preparation of Bids 

ITB 11.1 The language of the bid is: English 

ITB 12.1 Any additional materials required to be completed and submitted by the 
Bidders are [“none”]. 

ITB 13.4 The Contract (“is not”] subject to price adjustment in accordance with 
GCC Clause 47. 

ITB 14.2 The authority for establishing the rates of exchange shall be the Royal 
Monetary Authority of Bhutan. 

ITB 14.4 Bidders [“are not”] required to substantiate the rates and prices. 

ITB 15.1 The Bid shall be valid for 60 Days from the deadline for submission of 
Bids stipulated in ITB Clause 20.1 

ITB 16.1 & 16.2 The Bid Security amount is Nu 246,500.00 & should be valid for 30 
days beyond the validity of Bid. 

ITB 17.1 Alternative Bids [“shall not be”] considered.   

ITB 18.1 In addition to the original Bid, the number of copies is [one copies] 

D. Submission of Bids 

ITB 19.1 Bidders may submit their Bids electronically: [“No”]. 

ITB 19.3 (c) The Employer’s address for the purpose of Bid submission is; 

Dzongkhag Procurement Section,  
Dzongkhag Administration, Tsirang 
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ITB 19.3 (d) The name and Identification number of the contract as given in ITB 1.1 
above in this sheet. 

ITB 19.3 (e) The warning shall read “DO NOT OPEN BEFORE 10:30 AM on 
19/03/2019   

ITB 20.1 The deadline for submission of Bids shall be 10:00 AM, 19/03/2019 

E. Bid Opening and Evaluation 

ITB 23.1 The Bid opening shall take place on the same day as the closing day of the 
bid submission at: Dzongkhag Conference Hall 

Date: 19/03/2019   Time: 10:30AM  

If electronic bidding is permitted, the specific opening procedures are: 
None 

ITB 30.1 Margin of domestic preference of five percent (5%) [ “shall not”] apply 

ITB 30.3 (d) Other criteria to be used for the purpose of assessing domestic preference 
eligibility are: 
[ “none”] 

ITB 30.4 The procedure used to apply the margin of preference shall be: 
In the case of procurements in which any Bids are received from foreign 
(i.e. non-Bhutanese) Bidders: 

(i) if two or more Bids are evaluated as equivalent in accordance with the 
evaluation methods and factors laid down in the Bidding Documents, 
and 

(ii) one or more of the Bids is from a domestic Bidder, as defined in ITB 
Sub-Clause 30.2, and 

iii) the total price of the domestic Bid does not exceed by more than five 
percent (5%) the total price of the lowest priced foreign Bid evaluated 
as equivalent, then the Contract shall be awarded to the domestic Bid. 

 
F. Award of Contract 

ITB 34.1 The Performance Security shall be 10% of the Contract amount must be 
provided in any one of the following forms: 

(a) Demand guarantee in the form provided for in Section X, Security 
Forms, or 

(b) Banker’s certified cheque/cash warrant, or 

Demand draft.  
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The lowest evaluated bidder whose bid is considered abnormally 
low or unbalanced, following prescribed evaluation procedures, the 
bids shall be required to provide differential security in the form of 
“cash warrant” in addition to performance security. The cash 
warrant shall be valid for at least 6 months, and thereafter can be 
converted into bank guarantee. The payment has to be made within 
15 working days after receipt of the letter of acceptance by the 
bidder. 

 
The additional security amount to be provided by the bidders, in the 
form of cash warrant shall be the difference between departmentally 
estimated amount and the amount quoted by the successful bidder. 

ITB 35.1 The Advance Payment shall be limited to ten percent (10%) of the Contract 
Price. 

ITB 36.1  Disputes arising from the implementation of the provisions of the 
Contract shall be settled first by negotiations between the Contractor and 
the Employer in order to arrive at an amicable settlement. If negotiations 
fail between the parties, the dispute shall be referred to the CDB and 
finally resolved by Arbitration in accordance with rules and procedures of 
CDB enforced at the time of submission through its National Arbitration 
Committee. Either party can take the case to the court in Bhutan if the 
Arbitration award is not acceptable to them. If the case is taken to the 
court, all the decisions made by the Arbitration committee will be null & 
void. 
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Section III.  Eligible Countries 

 
Eligibility for the Provision of Goods, Works and Services in RGoB-financed Procurement 

 
 

  
1. The RGoB permits firms and individuals from all countries to offer goods, works and services 

for RGoB-financed projects. As an exception, firms of a Country, goods manufactured in a 
Country or services provided from or by a Country may be excluded if: 

 
1.1 As a matter of law or official regulation, the RGoB prohibits commercial relations with 

that Country, or  
 

1.2 By an Act of Compliance with a Decision of the United Nations Security Council taken 
under Chapter VII of the Charter of the United Nations, the RGoB prohibits any import 
of goods from that Country or any payments to persons or entities in that Country. 

 
2. For the information of Bidders, at the present time firms, goods and services from the following 

countries are excluded from this bidding: 
 
(a)  With reference to Paragraph 1.1 above: 
 

[insert list of countries prohibited under the law or official regulations of Bhutan] 
 

(b) With reference to Paragraph 1.2 above: 
 

[insert list of countries which are barred under UN Security Council Chapter VII] 
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Section IV.  Forms of Bid, Qualification Information, Letter of Acceptance, Contract, 
Integrity Pact and Letter of Intent 

1. Contractor’s Bid 
 
 

Notes on Form of Contractor’s Bid 
 
The Bidder shall fill in and submit this Bid form with the Bid.  
 

 
 

Date:…………………………………. 
 
Identification No.:………………………………………………… 
Title of Contract:………………………………………………………………………….  
 
To:   
 
 
 
  
 
Having examined the all the Bidding Documents (with reference ITB 8), including addenda 
[as listed], we offer to execute the 
………………………………………………………………………………………………… 
 
……………….. in accordance with the Conditions of Contract accompanying this Bid for 
the Contract Price of Nu……………………………………….(Amount in  
 
words)………………………………………………………………………………………… 
 
……………………………….. (Name of currency)………………………………………….. 
 
This Bid and your written acceptance of it shall constitute a binding Contract between us.  
We understand that you are not bound to accept the lowest or any Bid you receive. 
 
We hereby confirm that this Bid complies with the Bid validity and Bid Security required by 
the Bidding Documents and specified in the Bidding Data Sheet. 
 
We, including any subcontractors or suppliers for any part of the Contract, have nationalities 
from eligible countries in accordance with ITB Sub-Clause 3.1; 
 
We have no conflict of interest in accordance with ITB Sub-Clause 3.2; 
 



 

Our firm, its affiliates or subsidiaries—including any subcontractors or suppliers for any part 
of the Contract—has not been declared ineligible under the laws or official regulations of 
Bhutan, in accordance with ITB Sub-Clause 3.3.  
 
Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and 
to contract execution if we are awarded the contract, are listed below:   
 

Name and address of agent  Amount and 
Currency 

 Purpose of 
Commission or 
gratuity 

     
     
(if none, state “none”).” 
 

 
 
 In case if I withdraw my bid after opening for whatsoever reasons,   I agree to the 

forfeiture of the EMD/Bid Security and also I shall be bound to pay the cost difference 
(positive) between my bid with that of the next lowest evaluated bidder and failure on 
my part to do so within a month, will authorize the client to debar my firm for a period 
of 2 years.  

 
 
 
Our duly executed Integrity Pact Statement is attached herewith as Appendix A. 
 

Authorized Signature:    

(Affix Legal Stamp) 

Name and Title of Signatory:    

Name of Bidder:    

Address:    

 
 



 

  
2. Qualification Information and Evaluation Table 

 
 
 
 

Notes on Form of Qualification Information 
 
The information to be filled in by Bidders in the following pages will be used for purposes 
of post qualification/ evaluation or for verification of prequalification as provided for in 
Clause 4 of the Instructions to Bidders. Attach additional pages as necessary.  Pertinent 
sections of attached documents should be translated into the Language of the Bid, as 
specified in BDS ITB 11.1.  If used for prequalification verification, the Bidder should fill 
in updated information only.] 
 

 
1. CAPABILITY (70 MARKS): list all information requested below. 
1.1 Similar work Experience 

Value of single largest work of similar size and nature: 
 
Sl. No Name of 

Work 
Start & Completion 
Dates 

Value of 
Work 

Name of 
Employer 

     
     

 
OR 

Value of 3 works of similar size and nature: 
 
Sl. No Name of 

Work 
Start & Completion 
Dates 

Value of 
Work 

Name of 
Employer 

1.     
2.     
3.     

 
The bidder shall submit the following supporting documents for the above: 
 Copies of completion certificate of the single largest work of similar size and 

nature executed in the last 5 calendar years. 
OR 

 Copies of completion certificates of no more than 3 works of similar size and 
nature executed in the last 5 calendar years (works whose completion date is 
within the last 5 calendar years including the current one). 

 Partial completion will not be considered. 
 
 



 

 
1.2 Access to adequate equipment (owned or hired):  

 
Equipment Owned( No) Hired (No) Total (No) 

    
    
    
    

 
The bidder shall submit the following supporting documents for the above: 
 Copy of the registration certifícate of each equipment committed where applicable. 

 In case of hiring, copy of the lease agreement with the leaser. 

 In case of ownership, copy of the insurance policy for each equipment where 
applicable. 

1.3 Availability of skilled manpower: 

Personnel Name of the comitted 
personnel 

Number  Qualification  Number of years of 
experience 

     

     

     

     

 
The bidder shall submit the following supporting documents for the above: 

 Original signed copies of the CVs of technical manpower committed. 
 Copies of Citizenship ID Cards or Passport/ Election ID cards (for foreign 

workers) of all manpower committed. 
 Copies of contract agreements with all personnel if they have been hired on 

contract by the contractor. 
 Copies of Provident Fund Account Documents of all personnel if they have 

been recruited on permanent pay rolls by the Contractor. 

1.4 Average Performance Score from previous work 

The bidder shall submit Performance score card issued by the Procuring Agencies for 
previous works. 
 
 
 



 

 
 

2. CAPACITY (30 MARKS): list all information requested below. 
2.1 Bid Capacity 

BC = 2*A*N – B  
Where  A= Average turnover of the contractor over the last 3 calendar years 

N = Estimated duration of the project to be tendered 
B= Portion of other ongoing works to be completed in the period that overlaps 
with the current project’s duration (N) 

Name of the Project 
completed 
(in the last 3 calendar 
years) 

Start & Completion 
Dates 

Value of 
Contract 

Name of 
Employer 

    
    
    

 
Name of the ongoing 
Project 

Start & Completion 
Dates 

Value of 
Contract 

Name of 
Employer 

    
    
    

 
The bidder shall submit the following supporting documents for the above: 
 Completion certificates for all works having their completion dates in the last 3 

calendar years ( including the current year) 
 Award letter certificates for all works having their start dates in the last 3 calendar 

years ( including the current year) 
 

2.2 Access to or Availability of Credit Line 
 
The bidder shall submit the following supporting documents for the above: 
 The Bidder shall submit in the following format from the bank or financial 

institutions in Bhutan showing evidence of access to or availability of credit 
line for the project. 

 
 
 
 
 
 
 
 



 

 

 
 
[The Bank/Bidder shall fill in this Bank Certificate form in accordance with the instructions 
indicated in brackets.] 
 
 
 
(Bank Letter Head) 

BANK CERTIFICATE 
 
This is to certify that Mr./Mrs.…………………………Promoter of M/s……………………is 
one of our valued Clients and Maintaining account with…………………………. Branch 
Office,……………………………………………………….their dealing with bank has been 
satisfactory as on date. 
 
This certificate is issued at the request of M/s……………………………………………… 
for the purpose of participating in bidding for tender works(insert name of works).The Client 
can be considered good for line of credit to the extent of Nu…………………………to meet 
their working capital requirements for executing the work namely ………………………… 
subject to fulfillment of lending norms. 
 
 
 
 
 
[insert signature(s) of authorized representative(s) of bank]  
Address of the Bank 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 
 
 
 
 
[The Bank/Bidder shall fill in this Bank Certificate form in accordance with the instructions 
indicated in brackets.] 
 

 
 

 For joint venture change the text as follows 
 
(Bank Letter Head) 

BANK CERTIFICATE 
 

This is to certify that Mr./Mrs.…………………………………………………………. 
Promoter of M/s………………………………………………… who has formed a 
Joint Venture with M/s……………………………………………………………… 
for participating in this bid is one of our valued Clients and Maintaining account with 
…………………………………………………………………………………………
……………..Branch Office,……………………… their  dealing with bank has been 
satisfactory as on date. 

 
This certificate is issued at the request of M/s……………………………………… 
for the purpose of participating in bidding for tender works(insert name of works).The 
Client can be considered good for line of credit to the extent of Nu………………… 
…………………………to meet their working capital requirements for executing the 
work namely………. …………………………………….subject to fulfillment of 
lending norms 

 
 
 
 
 
 
 
 

[insert signature(s) of authorized representative(s) of bank]  
Address of the Bank 

 
[This should be given by each JV members] 

 
 
 
 



 

 
 
 

 
 

 
3. PRICE PREFERENCE PARAMETERS: list all information requested below. 

3.1Status (Incorporated, JV, proprietorship) 
   Constitution or legal status of Bidder:   
 

Place of registration:   
 
 
Principal place of business:   
  
Power of attorney of signatory of Bid:   
   
The bidder shall submit the following supporting documents for the above: 
 Copy of the certificate of incorporation issued by the registrar of companies 

for the bidder in case an incorporated company is bidding alone. 
 Joint-venture agreement between the contractor involved, and copy of the 

certificate of incorporation issued by the registrar of companies for the 
incorporated partner in case two or more contractors are bidding together in a 
joint venture. 

 Letter of Power of Attorney. 

3.2 Employment of VTI Graduates 
Total Number of workforce committed for the project: 
 
Number of VTI graduates committed for the project: 
 
The bidder shall submit a letter of commitment to employ VTI Graduates for the 
execution of the project. 
 
3.3 Commitment for internships to VTI graduates  
The bidder shall submit a letter of commitment for internship to VTI graduates. 
 
 
 
 
 
 
 
 



 

 
 
 
 
 

 
 
 
 

Notes on Evaluation Table 
 
The following information is provided for the Bidder’s information on the scores that shall 
be awarded to the bidders based on the qualification information submitted by the Bidders.  
 
 

 
 
 1st Stage 
Sl.No Parameters Level of Achievement Score 
1 BIDDER QUALIFICATION   
1.1 CAPACITY   
a) Similar Work Experience(0-10) 

 
Aggregate size of similar 
contracts (max 3) in the last 5 
calendar yrs 
 
 
 
 

OR 
 
 
 

Size of the largest similar 
contract executed in the last 5 
calendar yrs 
 
 
 
 

 
▪ ≥ 175% of current project size 
 
▪ 125 – 175% of current project size 

 
 

▪ 75 – 125% of current project size 
 
 

▪ < 75% of current project size 
 

 
 
▪ ≥ 100% of current project size 
 
▪ 70 – 100% of current project size 

 
▪ 50 – 70% of current project size 

 
▪ < 50% of current project size 

 
▪ 10 

 
▪ 8 

 
 

▪ 4 
 

▪ 0 
 

 
 

 
▪ 10 

 
▪ 8 

 
▪ 4 

▪ 0 

b) Access to equipment (0-25) 
 

Total score for equipments out of a 
score of 100 to be scaled down to 25  

 

 

c) Availability of skilled manpower Total score for skilled manpower out  



 

(0-25) of a score of 100 to be scaled down to 
25 

 
 
 
 
 

Sl.No Parameters Level of Achievement Score 
d) Average performance score 

from previous work (past 5 
calendar years) 

▪ 100% 
 

▪ 1 mark lesser for every 5% point 
decrease in score rounded off to 
lower 5% 

 
▪ < 50% 

▪ 10 
 
 
 
 
 

▪ 0 
 

1.2 CAPABILITY   
a) Bid Capacity (0-10) 

 
*BC =2 * A * N –B 
 
 
 
 
 

▪ Bid Capacity ≥ quoted bid 
 

▪ Bid Capacity is between 80 – 100% 
quoted bid 

 
▪ Bid Capacity is between 60 – 80% 

quoted bid  
 

▪ Bid Capacity is between 40 – 60% 
quoted bid  

 
▪ Bid Capacity < 40% quoted bid 

 
 

▪ 10 
 

▪ 8 
 
 

▪ 6 
 
 

▪ 4 
 
 

▪ 0 

b) Credit line available (0-20) ▪ ≥ 100% of estimated 3 month 
project cash flow 
 

▪ 80 – 100% of estimated 3 month 
project cash flow 

 
▪ 60 – 80% of estimated 3 month 

project cash flow 
 

▪ <60% of estimated 3 month project 
cash flow 

 
 

▪ 20 
 
 

▪ 16 
 
 

▪ 8 
 
 

▪ 0 

  END OF STAGE 1 out of a score of 
100 

 



 

 
 

* Where A = Average turnover of the contractor over the last 3 calendar years 

N = Estimated duration of the project to be tendered 

B = Portion of other ongoing works to be completed in the period that 
overlaps with the current project’s duration (that is, N) 

A bidder needs to obtain a score of at least 65 points out of 100 on these parameters 
in order to qualify for the next stage.  

 
 2nd Stage 
Sl.No Parameters Level of Achievement Score 
2 BID EVALUATION   
a) Status (incorporated, JV, 

proprietorship) 
▪ Incorporated company bidding alone 
 
▪ Incorporated company as the lead 

partner (>50% stake) in a bid by a joint 
venture 

 
▪ Incorporated company as a non-lead 

partner (<50% stake) in a bid by a joint 
venture 

 
▪ Any other (proprietorship, partnership 

etc.) 
 

▪ 40 
 
 

▪ 20 
 
 
 

▪ 10 
 

 
 

▪ 0 
 

b) Employment of VTI 
Graduates/local skilled labourers 

▪ ≥ 50% project skilled workforce to be 
VTI  
 

▪ 30 – 50% project skilled workforce to 
be VTI 

 
▪ 15 – 30% project skilled workforce to 

be VTI 
 

▪ ≤ 15% project skilled workforce to be 
VTI 

 

▪ 40 
 
 

▪ 30 
 
 

▪ 15 
 

 
▪ 0 



 

c) Commitment for internships to 
VTI Graduates 

▪ Internship opportunities for VTI 
graduates equivalent to ≥ 10% of 
project workforce 
 

▪ Internship opportunities for VTI 
graduates equivalent to 5-10% of 
project workforce 

 
▪ Internship opportunities for VTI 

graduates ≤ 5% project skilled 
workforce  

 

▪ 20 
 
 
 

▪ 10 
 
 
 

▪ 0 

 
 
 
The overall price preference – financial score is obtained by using the following formula for 
any qualified contractor (x):-  

 
                   (Lowest quoted bid  
                   among qualifying bids) 
         90 X --------------------------------------------     + 10% of the Preference Score           of x 
                   Financial bid quoted by x 

 
The contractor getting the highest overall price preference-financial score is awarded the 
work. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Letter of Acceptance 
[Letterhead paper of the Employer] 

 
 

Notes on Standard Form of Letter of Acceptance 
The Letter of Acceptance shall be the basis for formation of the Contract as described in 
ITB Clauses 33 and 34 of the Instructions to Bidders. This Standard Form of Letter of 
Acceptance shall be filled in and sent to the successful Bidder only after evaluation of Bids 
has been completed. 

 
[Insert date] 

To:  [name and address of the Contractor] 
 
This is to notify you that your Bid dated [insert date] for execution of the [insert name of the 
Contract and identification number, as given in the SCC] for the Contract Price of the 
equivalent34 of [insert amount in numbers and words] [insert name of currency], as 
corrected and modified35 in accordance with the Instructions to Bidders is hereby accepted 
by our Agency. 
 
[Insert one of the following (x) or (y) options if applicable] 
 
(x) We accept that [insert name proposed by Bidder] be appointed as the Adjudicator.36  
 
(y) We do not accept that [insert name proposed by Bidder] be appointed as Adjudicator, 

and by sending a copy of this Letter of Acceptance to [insert name of the Appointing 
Authority] we are hereby requesting [insert name], the Appointing Authority, to 
appoint the Adjudicator in accordance with ITB Clause 36.1.37 

 
The Contract in duplicate is attached hereto. You are hereby instructed to: 
 
(a) confirm your acceptance of this Letter of Acceptance by signing and dating both copies 

of it, and returning one copy to us no later than 15 days from the date hereof;  
 
(b) proceed with the execution of the said Works in accordance with the Contract; 
 
(c) sign and date both copies of the attached Contract and return one copy to us within 15 

days of the date hereof; and 
 
(d) forward the Performance Security pursuant to ITB Sub-Clause 34.1, i.e., within 15 days 

after receipt of this Letter of Acceptance, and pursuant to GCC Sub-Clause 51.1  
. 

                                                 
 
 
 
.   
. 



 

 
 
 
 
Authorized Signature:    
 
Name and Title of Signatory:    
 
Name of Agency:    
 
 
Attachment:  Contract 
 
 



 

Contract 
 
This Contract is made the [insert day] day of [insert month], [insert year] between [insert 
name and address of Employer] (hereinafter called “the Employer”) and [insert name and 
address of Contractor] (hereinafter called “the Contractor”) of the other part. 
 
Whereas the Employer is desirous that the Contractor execute [name and identification 
number of Contract] (hereinafter called “the Works”) and the Employer has accepted the Bid 
by the Contractor for the execution and completion of such Works and the remedying of any 
defects therein. 
 
Now this Contract witnesseth as follows: 
 
1. In this Contract, words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions of Contract hereinafter 
referred to, and they shall be deemed to form and be read and construed as part of this 
Contract. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all respects 
with the provisions of the Contract. 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract. 

 
In Witness whereof the parties thereto have caused this Contract to be executed the day and 
year first before written. 
The Common Seal of [Witness entity]   
was hereunto affixed in the presence of:    
 
Signed, Sealed, and Delivered by the said   
in the presence of:    
 
Binding Signature of Employer [signature of an authorized representative of the Employer] 
   
 
 
Binding Signature of Contractor [signature of an authorized representative of the 
Contractor] 
  

 
 
 



 

INTEGRITY PACT  
1 General: 
 
Whereas Dasho Dzongdag representing the Dzongkhag Administration, Tsirang Royal 
Government of Bhutan, hereinafter referred to as the “Employer” on one part, and  
 
Mr/Mrs……………………………………………………………………. representing M/s. 
(………………………………………………………………………, hereinafter referred to 
as the “Bidder” on the other part hereby execute this agreement as follows: 
 
This agreement shall be a part of the standard bidding document, which shall be signed by 
both the parties at the time of purchase of bidding documents and submitted along with the 
tender document.  This IP is applicable only to “large” scale works, goods and services, the 
threshold of which will be announced by the government from time to time. The signing of 
the IP shall not apply to framework contracting such as annual office supplies etc. 
  
2 Objectives: 
 
Whereas, the Employer and the Bidder agree to enter into this agreement, hereinafter referred 
to as IP, to avoid all forms of corruption or deceptive practice by following a system that is 
fair, transparent and free from any influence/unprejudiced dealings in the bidding process38 
and contract administration39, with a view to: 
 
2.1 Enabling the Employer to obtain the desired contract at a reasonable and competitive 

price in conformity to the defined specifications of the works or goods or services; 
and  

 
2.2 Enabling bidders to abstain from bribing or any corrupt practice in order to secure the 

contract by providing assurance to them that their competitors will also refrain from 
bribing and other corrupt practices.  

 
3. Scope: 
 
 The validity of this IP shall cover the bidding process and contract administration 

period. 
 
4. Commitments of the Employer: 
 
The Employer Commits itself to the following:- 
 
4.1 The Employer hereby undertakes that no officials of the Employer, connected directly 

or indirectly with the contract, will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favor or any material or 

                                                 
 
.  
. 



 

immaterial benefit or any other advantage from the Bidder, either for themselves or 
for any person, organization or third party related to the contract in exchange for an 
advantage in the bidding process and contract administration. 

 
4.2 The Employer further confirms that its officials shall not favor any prospective bidder 

in any form that could afford an undue advantage to that particular bidder in the 
bidding process and contract administration and will treat all Bidders alike.  

 
4.3 Officials of the Employer, who may have observed or noticed or have reasonable 

suspicion shall report to the head of the employing agency or an appropriate 
government office any violation or attempted violation of clauses 4.1 and 4.2. 

 
4.4 Following report on violation of clauses 4.1 and 4.2 by official (s), through any 

source, necessary disciplinary proceedings, or any other action as deemed fit, 
including criminal proceedings shall be initiated by the Employer and such a person 
shall be debarred from further dealings related to the bidding process and contract 
administration.  

 
5. Commitments of Bidders 
 
 The Bidder commits himself/herself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of the bidding process 
and contract administration in order to secure the contract or in furtherance to secure 
it and in particular commits himself/herself to the following :- 

 
5.1 The Bidder shall not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favor, any material or immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of the Employer, 
connected directly or indirectly with the bidding process and contract administration, 
or to any person, organization or third party related to the contract in exchange for 
any advantage in the bidding process and contract administration. 

 
5.2 The Bidder shall not collude with other parties interested in the contract to manipulate 

in whatsoever form or manner, the bidding process and contract administration. 
 
5.3 If the bidder(s) have observed or noticed or have reasonable suspicion that the 

provisions of the IP have been violated by the procuring agency or other bidders, the 
bidder shall report such violations to the head of the procuring agency. 

 
6. Sanctions for Violation: 
 
The breach of any of the aforesaid provisions shall result in administrative charges or penal 
actions as per the relevant rules and laws.  

 
6.1 The breach of the IP or commission of any offence (forgery, providing false 

information, mis-representation, providing false/fake documents, bid rigging, bid  



 

 
 



 

 
 
 
 

Letter of Intent 
(Letterhead paper of the Employer) 

 
Notes on standard form of letter of Intent  

This issuance of Letter of Intent(always before letter of acceptance) is the information 
of the selection   of the bid of the successful bidder by the Employer and for providing 
information to other unsuccessful bidders who participated in the bid as regards the 
outcome of the procurement process 
 
The Employer shall allow 10 days as described in ITB 33.2 between this letter of intent 
and letter of acceptance to allow aggrieved bidders to complaint the decision if they 
feel they have treated unfairly. 

             (Insert date) 
 
 
 

To:---------------------------------------------------[Name and address of the Contractor] 
 

This is to notify you that, it is our intention to award the contract for your Bid  

dated [Insert date] for execution of the... ................................................................. .[Insert  

name of the contract and identification number, as given in the BDS/SCC] for  

the Contract Price of... ............................................................................................. [Insert  

amount in figure and words & name of currency] as corrected and modified [if  

any corrections] in accordance with the Instructions to Bidders.  
 
 

Authorized Signature:-------------------------------------------------------------------------- 
 
Name and Title of Signatory:----------------------------------------------------------------- 
 
Name of Agency:---------------------------------------------------------------------------------- 
 
 
CC: 
[Insert name and address of all other bidders who submitted the bid] 



Section V: General Conditions of Contract 54 

Section V.  General Conditions of Contract (GCC) 
 
 
 

Notes on General Conditions of Contract 
 
The General Conditions of Contract (GCC), read in conjunction with the Special 
Conditions of Contract and other documents listed therein, should be a complete document 
expressing fairly the rights and obligations of both parties. 
 
The form of General Conditions of Contract that follows has been developed on the basis 
of considerable international experience in the drafting and management of contracts, 
bearing in mind a trend in the construction industry towards simpler, more 
straightforward language. 
 
The form can be used directly for smaller ad measurement (unit prices or unit rates in a 
Bill of Quantities) contracts and, with the modifications noted in the footnotes, it can be 
adapted for lump sum contracts. 
 
The use of standard General Conditions of Contract for building and civil works will 
promote comprehensiveness of coverage, general acceptability of its provisions, savings in 
cost and time in Bid preparation and review, and the development of a solid background of 
legal case histories. 
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General Conditions of Contract 
 

A.  General 
 
1. Definitions 1.1 Boldface type is used to identify defined terms. 

(a) The Adjudicator is the person appointed jointly by the 
Employer and the Contractor to resolve disputes in the first 
instance, as provided for in GCC Clauses 25 and 26 hereunder. 

(b) Bill of Quantities summary of the units and unit prices of 
the items proposed under the contract. 

(c) Compensation Events are those defined in GCC Clause 44 
hereunder. 

(d) The Completion Date is the date of completion of the Works 
as certified by the Employer, in accordance with GCC Sub-
Clause 55.1. 

(e) The Contract is a formal agreement in writing entered into 
between the Employer and the Contractor to execute, complete, 
and maintain the Works. It consists of the documents listed in 
GCC Sub-Clause 2.3 below. 

(f) The Contractor is an individual or legal entity entering into a 
contract after its Bid to carry out the Works has been accepted by 
the Employer. 

(g) The Contractor’s Bid is the completed Bidding document 
submitted by the Contractor to the Employer. 

(h) The Contract Price is the price stated in the Letter of 
Acceptance and thereafter as adjusted in accordance with the 
provisions of the Contract. 

(i) Days are calendar days; months are calendar months. 

(j) Day works are varied work inputs subject to payment on a 
time basis for the Contractor’s employees and Equipment, in 
addition to payments for associated Materials and Plant. 

(k) A Defect is any part of the Works not completed in 
accordance with the Contract. 

(l) The Defects Liability Certificate is the certificate issued by 
the Employer upon correction of defects by the Contractor. 

(m) The Defects Liability Period is the period named in SCC 
Sub-Clause 35.1 and calculated from the Completion Date.  
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(n) Drawings include calculations and other information 
provided or approved by the Employer for the execution of the 
Contract. 

(o) The Employer is the Government Agency which enters into 
a Contract with a Contractor to carry out the Works, as specified 
in the SCC. The terms “Procuring Agency”, “Purchaser”, or 
“Employer” is synonymous. 

(p) Equipment is the Contractor’s machinery and vehicles 
brought temporarily to the Site to construct the Works. 

(q) The Initial Contract Price is the Contract Price listed in the 
Employer’s Letter of Acceptance. 

(r) The Intended Completion Date is the date on which it is 
intended that the Contractor shall complete the Works. The 
Intended Completion Date is specified in the SCC. The Intended 
Completion Date may be revised only by the Employer by 
issuing an extension of time or an acceleration order. 

(s) In writing is in any written form, including electronic mail. 

(t) Materials are all supplies, including consumables, used by 
the Contractor for incorporation in the Works. 

(u) Plant is any integral part of the Works that shall have a 
mechanical, electrical, chemical or biological function. 

(v) The Project Manager is the person named in the SCC (or 
any other competent person appointed by the Employer and 
notified to the Contractor, to act in replacement of the Employer) 
who is responsible for supervising the execution of the Works 
and administering the Contract. 

(w) SCC is the Special Conditions of Contract. 

(x) Secured Advance: Secured advance can be given for non-
perishable materials only. Materials such as cement/bamboo 
cannot be eligible for the secured advance. No secured advance 
shall be given on account of plants & machineries. 

        (y) The Site is the area defined as such in the SCC. 

(z) Site Investigation Reports are those that were included in 
the Bidding Documents and are factual and interpretative reports 
about the surface and subsurface conditions at the Site.   

(aa) Specifications mean the Specifications of the Works 
included in the Contract and any modification or addition made 
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or approved by the Project Manager. 

(bb) The Start Date is given in the SCC.  It is the latest date 
when the Contractor shall commence execution of the Works. It 
does not necessarily coincide with any of the Site Possession 
Dates. 

(cc A Subcontractor is a person or corporate body who has a 
Contract with the Contractor to carry out a part of the work in the 
Contract, which includes work on the Site. 

(dd) Temporary Works are works designed, constructed, 
installed and removed by the Contractor that are needed for 
construction or installation of the Works. 

(ee) A Variation is an instruction given by the Project Manager 
which varies the Works. 

(ff) The Works are what the Contract requires the Contractor to 
construct, install and turn over to the Employer, as defined in the 
SCC. 

2. Interpretation 2.1 In interpreting these GCC, singular also means plural, male also 
means female or neuter, and the other way around.  Headings 
have no significance.  Words have their normal meaning under 
the language of the Contract unless specifically defined. The 
Project Manager shall provide instructions clarifying queries 
about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the 
GCC to the Works, the Completion Date and the Intended 
Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion 
Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 
following order of priority: 

(1) Contract, 

(2) Letter of Acceptance, 

(3) Contractor’s Bid, 

(4) Special Conditions of Contract, 

(5) General Conditions of Contract, 

(6) Specifications, 

(7) Drawings, 
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(8) Bill of Quantities,40 and 

(9) any other document listed in the SCC as forming part of the 
Contract. 

3. Language and 
Law 

3.1 The language of the Contract and the law governing the Contract 
are stated in the SCC. 

4. Project 
Manager’s 
Decisions 

4.1 Except where otherwise specifically stated, the Project Manager 
shall decide contractual matters between the Employer and the 
Contractor in the role representing the Employer.. 

5. Delegation 5.1 The Project Manager may delegate any of his duties and 
responsibilities to other people, except to the Adjudicator, after 
notifying the Contractor, and may cancel any delegation after 
notifying the Contractor. 

6.  
Communicatio
ns 

6.1 Communications between parties that are referred to in the 
Conditions shall be effective only when in writing and delivered 
by hand (against receipt), sent by mail or courier, or transmitted 
using any of the agreed systems of electronic transmission. A 
notice shall be effective only when it is delivered. 

7. Subcontracting 7.1 The Contractor may subcontract with the approval of the 
Employer provided such provisions exist in contract document, 
but shall not assign the Contract without the approval of the 
Employer in writing. Subcontracting shall not alter the 
Contractor’s obligations. 

8. Setting Out 
 

8.1   The Contractor shall be responsible for setting out the Works 
and for ensuring the correctness of the positions, levels, 
dimensions and alignment of the Works. At any time during the 
execution of the Works, he shall correct any error at his own 
expense when required to do so by the Employer. Boreholes, 
exploratory excavations or soil testing may be done if instructed 
by the Employer. In case, cost of boreholes or exploratory 
excavations or soil testing is not included in the Contract Price, 
the cost shall be borne by the Employer. The contractor shall 
provide all facilities like labour and instruments, and shall co-
operate with the Engineer-in-Charge to check all alignments, 
grades, levels and dimensions. Such checking shall not relieve 
the contractor of his own responsibility of maintaining the 
accuracy of the work. 

 
9. Other 

Contractors 
9.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities and the Employer 
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between the dates given in the Schedule of Other Contractors, as 
referred to in the SCC. The Contractor shall also provide 
facilities and services for them as described in the Schedule. The 
Employer may modify the Schedule of Other Contractors, and 
shall notify the Contractor of any such modification. 

10. Personnel 10.1 The Contractor shall employ the key personnel named in the 
Schedule of Key Personnel, as referred to in the SCC, to carry 
out the functions stated in the Schedule or other personnel 
approved by the Project Manager. The Project Manager shall 
approve any proposed replacement of key personnel only if their 
relevant qualifications and abilities are substantially equal to or 
better than those of the personnel listed in the Schedule. If the 
Contractor fails to deploy the personnel as committed in the Bid 
document, the employer shall stop the work if the quality of 
work is going to suffer or otherwise deduct the salaries of such 
personnel at a rate stipulated in the Special Condition of Contract 
per month per personnel for every month of absence of such 
personnel from the site. Such deductions shall continue till such 
time that the Contractor deploys the key personnel acceptable to 
the employer. If the Contractor fails to deploy such key 
personnel within one to four months41, the deductions shall be 
discontinued and the contractor’s failure to deploy such 
personnel shall be treated as a fundamental breach of contract.  

         This shall also apply to the commitment of employment to 
Vocational Training Institute Graduates (VTI)/skilled local 
labourers and commitment to provide internship to VTI 
graduates. However in this case Contract may not be terminated 
but wage rates as mentioned in the SCC shall be deducted for the 
duration of the contract. 

Similarly, if the committed equipments are not available at site, 
the hiring charges of such equipments shall be deducted at a rate 
stipulated in the SCC per month for every month of absence for a 
period of one to four months after which the deductions shall be 
discontinued and the contractor’s failure to produce such 
equipments at site shall be treated as a fundamental breach of 
contract.. 

 

10.2 The Contractor shall pay rates of wages and observe conditions of 
labour which are not lower than the general level of wages and 
conditions in Bhutan. The Contractor shall provide and maintain 

                                                 
 
. 
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all necessary accommodation and welfare facilities for the 
Contractor’s personnel. The Contractor shall comply with all 
relevant labour laws applicable to the Contractor’s personnel, 
including their employment, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The 
Contractor is required, to the extent practicable and reasonable, 
to employ national staff and labour with appropriate 
qualifications and experience. 

10.3 The Contractor shall not engage child labour and shall conform 
to the labour laws/acts, rules and regulations of Bhutan in the 
execution of Contract work. A child who has not attained the 
age of 18 years shall not be employed in any work as a labourer. 
During the continuance of the Contract the Contractor and his 
Subcontractors shall abide at all times with the labour laws/acts, 
rules and regulations, including child labour, related enactment 
and rules made there under.  

 

11. Employer’s 
and 
Contractor’s 
Risks 

11.1 The Employer carries the risks which this Contract states are 
Employer’s risks, and the Contractor carries the risks which this 
Contract states are Contractor’s risks. 

12. Employer’s 
Risks 

 

12.1 From the Start Date until the Defects Liability Certificate has 
been issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials and 
Equipment), which are due to: 

(i) use or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable result 
of the Works or 

(ii) Negligence, breach of statutory duty, or interference 
with any legal right by the Employer or by any person 
employed by or contracted to him except the 
Contractor. 

(b) The risk of damage to the Works, Plant, Materials and 
Equipment to the extent that it is due to a fault of the 
Employer or in the Employer’s design, or due to war or 
radioactive contamination directly affecting Bhutan. 

 

13. Contractor’s 
Risks 

13.1 From the Start Date until the Defects Liability Certificate has 
been issued, the risks of personal injury, death, and loss of or 
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 damage to property (including, without limitation, the Works, 
Plant, Materials and Equipment) which are not Employer’s risks 
are Contractor’s risks. 

14. Insurance 14.1 The Contractor shall provide, in the joint names of the Employer 
and the Contractor, insurance cover from the Start Date to the 
end of the Defects Liability Period, in the amounts and 
deductibles stated in the SCC for the following events which are 
due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant and Materials to be 
built into the works. 

14.2 Policies and certificates for insurance shall be delivered by the 
Contractor to the Project Manager for the Project Manager’s 
approval before the Start Date. All such insurance shall provide 
for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damage incurred. 

14.3 If the Contractor does not provide any of the policies and 
certificates required, the Employer may effect the insurance 
which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due 
to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due from the Contractor to the 
Employer. 

14.4 Alterations to the terms of insurance shall not be made without 
the approval of the Project Manager. 

14.5 Both parties shall comply with any conditions of the insurance 
policies. 

15. Queries about 
the Special 
Conditions of 
Contract 

 

15.1 The Project Manager shall clarify queries on the SCC. 

16. Contractor to 
Construct the 
Works 

16.1 The Contractor shall construct and install the Works in 
accordance with the Specifications and Drawings. 

17. The Works to 
Be Completed 
by the 
Intended 
Completion 
Date 

17.1 The Contractor may commence execution of the Works on the 
Start Date and shall carry out the Works in accordance with the 
Program submitted by the Contractor, as updated with the 
approval of the Project Manager, and complete them by the 
Intended Completion Date. 
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18. Approval by 
the Project 
Manager 

18.1 The Contractor shall submit Specifications and Drawings 
showing the proposed Temporary Works to the Project Manager, 
who is to approve them if they comply with the Specifications 
and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary 
Works. 

18.3 The Project Manager’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

18.4 The Contractor shall obtain approval of third parties to design the 
Temporary Works, where required. 

18.5 All Drawings prepared by the Contractor for the execution of the 
temporary or permanent Works are subject to prior approval by 
the Project Manager before use. 

19. Safety 19.1 The Contractor shall be responsible for the safety of all activities 
on the Site. 

19.2 The Contractor shall assume full responsibility and comply with 
all applicable safety regulations for the adequacy and safety of 
site operations and methods of construction and he shall adopt 
measures to prevent injuries to persons or damage to properties 
or utilities. He shall hold the Employer harmless from any 
liability for loss or damage resulting from his failures to take the 
necessary precautions. He shall avoid undue interference with 
private business, public travel, or with the work of other 
contractors. He shall take steps to protect the environment and to 
minimize noise, pollution or other undesirable effects resulting 
from his method of operation. 

20. Discoveries 20.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site shall be the property of the 
Employer. The Contractor shall notify the Project Manager of 
such discoveries and carry out the Employer’s instructions for 
dealing with them. 

 

 20.2  All materials obtained during excavation from the site and that 
have not been accounted for in the bid shall be the property of 
the Employer and the contractor shall take care of useful 
materials obtained during the execution of the Works and stack 
at place designated by the Employer. An arrangement shall be 
made between the Contractor and the Employer for the use and 
disposal of such materials according to the laws of the kingdom 
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of Bhutan.  

21. Possession of 
the Site 

21.1 The Employer shall give possession of all parts of the Site to the 
Contractor. If possession of a part is not given by the date stated 
in the SCC, the Employer shall be deemed to have delayed the 
start of the relevant activities, and this shall be a Compensation 
Event. 

22. Access to the 
Site 

22.1 The Contractor shall allow the Project Manager and any person 
authorized by the Employer access to the Site and to any place 
where work in connection with the Contract is being carried out 
or is intended to be carried out. 

23. Instructions, 
Inspections 
and Audits 

23.1 The Contractor shall carry out all instructions of the Project 
Manager which comply with the applicable laws where the Site 
is located. 

23.2 The Contractor shall give notice to the Project Manager whenever 
any work is ready and before it is covered up, put out of sight, or 
packaged for storage or transport. The Project Manager shall 
then either carry out the examination, inspection, measurement 
or testing without unreasonable delay, or promptly give notice to 
the Contractor that he does not require to do so. If the Contractor 
fails to give the notice, he shall, if and when required by the 
Project Manager, uncover the work and thereafter reinstate and 
make good, all at the Contractor’s cost. 

23.3 The Contractor shall permit the Employer and/or persons 
appointed by the Employer to inspect the Site and/or the 
accounts and records of the Contractor and its Subcontractors 
relating to the performance of the Contract, and to have such 
accounts and records audited by auditors appointed by the 
Employer if so required by the Employer. The Contractor’s 
attention is drawn to GCC Sub-Clause 59.1 [Corrupt or 
Fraudulent Practices] which provides, inter alia, that acts 
intended materially to impede the exercise of the Employer’s 
inspection and audit rights provided for under GCC Sub-Clause 
23.3 constitute a prohibited practice subject to contract 
termination (as well as to a determination of ineligibility 
pursuant to ITB Sub-Clause 2.1 (c) of the Instructions to Bidders 
within the Bidding Documents that preceded the placement of 
the Contract of which these GCC form a part). 

24. Disputes 24.1 If the Contractor believes that a decision taken by the Project 
Manager was either outside the authority given to the Project 
Manager by the Contract or that the decision was wrongly taken, 
the decision shall be referred to the Adjudicator or Arbitrator 
within 14 days of the notification of the Project Manager’s 
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decision. 

25. Procedure for 
Disputes 

25.1 The Adjudicator shall give a decision in writing within 30 days 
of receipt of a notification of a dispute. 

25.2 The Adjudicator shall be paid by the hour at the rate specified in 
the BDS and the SCC, together with reimbursable expenses of 
the types specified in the SCC, and the cost shall be divided 
equally between the Employer and the Contractor, whatever 
decision is reached by the Adjudicator.  Either party may refer a 
decision of the Adjudicator to an Arbitrator within 30 days of the 
Adjudicator’s written decision.  If neither party refers the dispute 
to arbitration within the above 30 days, the Adjudicator’s 
decision shall be final and binding. 

25.3 The arbitration shall be conducted in accordance with the 
arbitration procedure published by the institution named and in 
the place specified in the SCC.  

26. Replacement 
of Adjudicator  

26.1 Should the Adjudicator resign or die, or should the Employer and 
the Contractor agree that the Adjudicator is not functioning in 
accordance with the provisions of the Contract, a new 
Adjudicator shall be jointly appointed by the Employer and the 
Contractor. In case of disagreement between the Employer and 
the Contractor, within 30 days, the Adjudicator shall be 
designated by the Appointing Authority designated in the SCC at 
the request of either party, within 14 days of receipt of such 
request. 

 
B.  Time Control 

 
27. Program 
 

27.1 Within the time stated in the SCC, after the date of the Letter of 
Acceptance, the Contractor shall submit to the Project Manager 
for approval a Program showing the general methods, 
arrangements, order and timing for all the activities in the Works. 

27.2 An update of the Program shall be a program showing the actual 
progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining work, including any 
changes to the sequence of the activities. 

27.3 The Contractor shall submit to the Project Manager for approval 
an updated Program at intervals no longer than the period stated 
in the SCC.  If the Contractor does not submit an updated 
Program within this period, the Project Manager may withhold 
the amount stated in the SCC from the next payment certificate 
and continue to withhold this amount until the next payment after 
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the date on which the overdue Program has been submitted. 

27.4 The Project Manager’s approval of the Program shall not alter 
the Contractor’s obligations. The Contractor may revise the 
Program and submit it to the Employer again at any time.  A 
revised Program shall show the effect of Variations. 

27.5   An on-time completion out of a total of thirty (30) % scoring 
shall be done by the Program Manager. The contractor shall be 
penalized under this component if he fails to deliver the project 
as per the initial time-lines committed in the Program. 

The site engineer shall penalize the contractor to an extent of 
30%. The quantum of penalty could vary as following: 
 

(i) 10% for a minor default  
(if the final completion of the project is delayed by 10 - 15% 
as compared to original project duration) 

(ii) 20% for a medium default  
(if the final completion of the project is delayed by 15 - 25% 
as compared to original project duration) 

(iii) 30% for a major default  
(if the final completion of the project is delayed by 25% or 
more as compared to original project duration. 

28. Extension of 
the Intended 
Completion 
Date 

28.1 The Project Manager shall extend the Intended Completion Date 
if a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining 
work, which would cause the Contractor to incur additional cost. 

28.2 The Project Manager shall decide whether and by how much to 
extend the Intended Completion Date within 21 days of the 
Contractor asking the Project Manager for a decision upon the 
effect of Variation and submitting full supporting information. If 
the Contractor has failed to give early warning of a delay or has 
failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended 
Completion Date. 

29. Acceleration 29.1 When the Employer wants the Contractor to finish before the 
Intended Completion Date, the Project Manager shall obtain 
priced proposals for achieving the necessary acceleration from 
the Contractor. If the Employer accepts these proposals, the 
Intended Completion Date shall be adjusted accordingly and 
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confirmed by both the Employer and the Contractor. 

29.2 If the Contractor’s priced proposals for acceleration are accepted 
by the Employer, they are incorporated in the Contract Price and 
treated as a Variation. 

30. Delays 
Ordered by the 
Project 
Manager 

 

30.1 The Project Manager may instruct the Contractor to delay the 
start or progress of any activity within the Works.  

31. Management 
Meetings 

31.1 Either the Project Manager or the Contractor may require the 
other to attend a management meeting. The business of a 
management meeting shall be to review the plans for remaining 
work and to deal with matters raised in accordance with the early 
warning procedure. 

31.2 The Project Manager shall record the business of management 
meetings and provide copies of the record to those attending the 
meeting. The responsibility of the parties for actions to be taken 
shall be decided by the Project Manager either at the 
management meeting or after the management meeting and 
stated in writing to all who attended the meeting. 

32. Early Warning 32.1 The Contractor shall warn the Project Manager at the earliest 
opportunity of specific likely future events or circumstances that 
may adversely affect the quality of the work increase the 
Contract Price or delay the execution of the Works. The Project 
Manager may require the Contractor to provide an estimate of 
the expected effect of the future event or circumstance on the 
Contract Price and Completion Date. The estimate shall be 
provided by the Contractor as soon as reasonably possible. 

32.2 The Contractor shall cooperate with the Project Manager in 
making and considering proposals for how the effect of such an 
event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting instruction 
of the Project Manager. 

32.3  If the Contractor considers himself to be entitled to any 
extension of Time for Completion and/or any additional 
payment, under any Clause of these Conditions or otherwise in 
connection with the Contract, the Contractor shall give notice to 
the Project Manager, describing the event or circumstance 
giving rise to the claim. The notice shall be given as soon as 
practicable, and not later than 30 days after the Contractor 
became aware, or should have become aware, of the event or 
circumstance.  
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32.4  If the Contractor fails to give notice of a claim within such 
period of 30 days, the Employer shall be discharged from all 
liability in connection with the claim.  

 

C.  Quality Control 
33. Identifying 

Defects 
33.1 The Project Manager shall check the Contractor’s work and 

notify the Contractor of any Defects that are found. Such 
checking shall not affect the Contractor’s responsibilities to 
ensure the quality of works executed. The Project Manager may 
instruct the Contractor to search for a Defect and to uncover and 
test any work that the Project Manager considers may have a 
Defect. The Project Manager at the end of the Contract shall 
issue a Performance score on Quality out of a total of 70 points 
based on the guidelines issued by the Standard and Quality 
Control Authority (SQCA). 

 
34. Tests 34.1 If the Project Manager instructs the Contractor to carry out a test 

not specified in the Specifications to check whether any work has 
a Defect and the test shows that it does, the Contractor shall pay 
for the test and any samples If there is no Defect, the test shall be 
a Compensation Event. 

35. Correction of 
Defects 

35.1 The Project Manager shall give notice to the Contractor of any 
Defects before the end of the Defects Liability Period, which 
begins at Completion, and is defined in the SCC. The Defects 
Liability Period shall be extended for as long as Defects remain 
to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall 
correct the notified Defect within the length of time specified by 
the Project Manager’s notice. 

36. Uncorrected 
Defects 

36.1 If the Contractor has not corrected a Defect within the time 
specified in the Project Manager’s notice, the Project Manager 
shall assess the cost of having the Defect corrected, and the 
Contractor shall pay this amount to the Employer. At the option 
of the Employer, payment of such costs may be made in whole or 
in part by the Employer deducting and keeping for itself 
appropriate amounts from the Retention Money and/or claiming 
against any bank guarantee provided by the Contractor pursuant 
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to GCC Sub-Clause 48.3.  

 
D.  Cost Control 

 
37. Bill of 

Quantities42 
37.1 The Bill of Quantities shall contain items for the construction, 

installation, testing and commissioning work to be done by the 
Contractor. 

37.2 The Bill of Quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rate in 
the Bill of Quantities for each item. 

38. Changes in the 
Quantities43 

38.1 If the final quantity of the work done differs from the quantity in 
the Bill of Quantities for the particular item by more than twenty 
percent (20%), provided the cost of variation beyond twenty 
percent (20%) limit exceeds one percent (1%) of the Initial 
Contract Value the Employer shall adjust the quoted rate up or 
down to allow for the change. Only when both conditions are 
met then the quoted rate shall be changed.  

(a) If the quantity of work executed exceeds the 
quantity of the item in BOQ beyond the higher 
specified limit the Employer shall fix the market 
rate (which may be lower or higher than the 
quoted rate) to be applied for the additional 
quantity of the work executed. 

(b) If the quantity of work executed is less than the 
quantity  of the item in BOQ lesser than the lower 
specified limit, the Employer shall fix the market 
rate based on the submission of the contractor 
(which may be lower/higher than the quoted rate) 
to be applied for whole of the quantity of the work 
so executed. 

38.2 The rates shall not be adjusted from changes in quantities if 
thereby the Initial Contract Price is exceeded by more than five 
percent (5%), except with the prior approval of the Employer in 
consultation with the Tender Committee.   

38.3 If requested by the Project Manager, the Contractor shall provide 
the Project Manager with a detailed cost breakdown of any rate 
in the Bill of Quantities. 

39. Variations 39.1 The Project Manager shall order any variation of the form, quality 
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or quantity of the Works or any part thereof that may, in his 
opinion, be necessary. Each variation may include, but is not 
limited to, any of the following: 

(a) increase or decrease in the quantity of any work included in the 
Contract, 

 
(b) omission or insertion of any item of work, 

 
(c) change in the character or quality or kind of any such work, 

 
(d) change in the levels, lines, position and dimensions of any part 

of the works, 
 
(e) additional work of any kind, or 
 
(f) change in any specified sequence or timing of construction 

activities. 
 
39.2 The Project Manager shall make any such variation by issuing 

written instructions to the Contractor and ensure that such 
variations are duly noted in the Site Order Register. A variation 
made shall not, in any way, vitiate or invalidate the Contract, but 
the effect, if any, of all such variations shall be valued in 
accordance with GCC Clause 40. 

39.3  The Contractor shall execute and be bound by each Variation, 
unless    the Contractor promptly gives notice to the Project 
Manager stating (with supporting particulars) that (i) the 
Contractor cannot readily obtain the Goods required for the 
Variation, or (ii) such Variation triggers a substantial change in 
the sequence of the progress of the Works. Upon receiving this 
notice, the Project Manager shall cancel, confirm or vary the 
instruction. 

39.4  All Variations shall be included in updated Programs44 produced 
by the Contractor. 

40. Payments for 
Variations 

40.1 The Contractor shall provide the Project Manager analysed rate 
for carrying out the Variation when requested to do so by the 
Project Manager.  The Project Manager shall assess the analysed 
rates, which shall be given within seven days of the request or 
within any longer period stated by the Project Manager and 
before the Variation is ordered. 
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40.2 If the work in the Variation corresponds with an item description 
in the Bill of Quantities and if, in the opinion of Project 
Manager, the quantity of work above the limit stated in GCC 
Sub-Clause 38.1 or the timing of its execution do not cause the 
cost per unit of quantity to change, the rate in the Bill of 
Quantities shall be used to calculate the value of the Variation. If 
the cost per unit of quantity changes, or if the nature or timing of 
the work in the Variation does not correspond with items in the 
Bill of Quantities, the quotation by the Contractor shall be in the 
form of new rates for the relevant items of work.45 

40.3 If the Contractor’s quotation is unreasonable, the Project 
Manager may order the Variation and make a change to the 
Contract Price, which shall be based on the Project Manager’s 
own forecast of the effects of the Variation on the Contractor’s 
costs. 

40.4 If the Project Manager decides that the urgency of varying the 
work would prevent a quotation being given and considered 
without delaying the work, no quotation shall be given and the 
Variation shall be treated as a Compensation Event. 

40.5 The Contractor shall not be entitled to additional payment for 
costs that could have been avoided by giving early warning. 

41. Cash Flow 
Forecasts 

41.1 When the Program46 is updated, the Contractor shall provide the 
Project Manager with an updated cash flow forecast. The cash 
flow forecast shall include different currencies, as defined in the 
Contract, converted as necessary using the Contract exchange 
rates. 

42. Payment 
Certificates 

42.1 The Contractor shall submit to the Project Manager monthly 
statements of the value of the work executed, based on the 
Contractor’s records, less the cumulative amount certified 
previously. 

42.2 The Project Manager shall check the Contractor’s monthly 
statement and certify the amount to be paid to the Contractor. 

42.3 The value of work executed shall be determined by the Project 
Manager. 

42.4 The value of work executed shall comprise the value of the 
quantities of the items in the Bill of Quantities completed47 and 
measurement thereof shall be carried out jointly by the Project 
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Manager, or his Representative, and the Contractor. The Project 
Manager, or his Representative, shall record the value of the 
work executed in a measurement book for the purposes of 
verifying the Contractor's monthly statements. The measurement 
book shall be signed by the Project Manager or his 
Representative, and countersigned by the Contractor. 

42.5 The value of work executed shall include the valuation of 
Variations and Compensation Events. 

42.6 The Project Manager may exclude any item certified in a 
previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later 
information. 

43. Payments 43.1 Payments shall be adjusted for deductions for advance payments, 
taxes, retention money and any other dues.. The Employer shall 
pay the Contractor within 30 working days from the date of 
receipt of correct and verified bills/invoices in complete form by 
the Finance Section.   

43.2 If the Employer makes a late payment, the Contractor shall be 
paid interest on the late payment in the next payment. Interest 
shall be calculated from the date by which the payment should 
have been made up to the date when the late payment is made at 
the rate of ten percent (10 %) per annum. 

43.3 If an amount certified is increased in a later certificate or as a 
result of an award by the Adjudicator or an Arbitrator, the 
Contractor shall not be paid interest upon the delayed payment as 
set out in this clause.   

43.4 Unless otherwise stated, all payments and deductions shall be 
paid or charged in the proportions of currencies comprising the 
Contract Price. 

43.5 Items of the Works for which no rate or price has been entered in 
shall not be paid for by the Employer and shall be deemed 
covered by other rates and prices in the Contract. 

44. Compensation 
Events for 
allowing time 
extension 

44.1 The following shall be Compensation Events allowing for time 
extension: 

(a) The Employer does not give access to a part of the Site by 
the Site Possession Date pursuant to GCC Sub-Clause 21.1. 

(b) The Employer modifies the Schedule of Other Contractors 
in a way that affects the work of the Contractor under the 
Contract. 
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(c) The Project Manager orders a delay or does not issue 
Drawings, Specifications or instructions required for 
execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or 
to carry out additional tests upon work, which is then found 
to have no Defects. 

(e) The Project Manager unreasonably does not approve a 
subcontract to be let if provided in SCC. 

(f) The Project Manager gives an instruction for dealing with 
an unforeseen condition, caused by the Employer, or 
additional work required for safety or other reasons. 

(g) Other contractors, public authorities, utilities or the 
Employer do not work within the dates and other 
constraints stated in the Contract, and they cause delay. 

 (h)   Other Compensation Events described in the SCC or 
determined   

by the Employer and force majeure. “Force Majeure” 
means an exceptional event or circumstance: 
(i) which is beyond a Party’s control, 
(ii) which such Party could not reasonably have provided 
against before entering into the Contract, 
 (iii) which, having arisen, such Party could not reasonably 
have avoided or overcome, and 
 (iv) which is not substantially attributable to the other 
Party. 

  
Force Majeure may include, but is not limited to, 
exceptional events or circumstances of the kind listed 
below, so long as conditions (i) to (iv) above are 
satisfied: 
 (i) war, hostilities (whether war be declared or not), 
invasion, act of foreign enemies, 
(ii) rebellion, terrorism, sabotage by persons other than 
the Contractor’s Personnel, revolution, insurrection, 
military or usurped power, or civil war, 
(iii) riot, commotion, disorder, strike or lockout by 
persons other than the Contractor’s Personnel, 
(iv) munitions of war, explosive materials, ionizing 
radiation or contamination by radio-activity, except as 
may be attributable to the Contractor’s use of such 
munitions, explosives, radiation or radio-activity, and 
(v) natural catastrophes such as earthquake, hurricane, 
typhoon or volcanic activity. 
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However, force majeure shall not include the following; 

i. rainfall  

ii. snowfall  

iii. strikes in other countries 

iv. non-availability of labourer and materials such as 
timbers, boulders, sand, and other materials 

v.  difficulty and risky terrain and remoteness of site 

44.2 If a Compensation Event would prevent the work being 
completed before the Intended Completion Date, the Intended 
Completion Date shall be extended. The Project Manager shall 
decide whether and by how much the Intended Completion Date 
shall be extended. 

44.3 The Contractor shall not be entitled to compensation to the extent 
that the Employer’s interests are adversely affected by the 
Contractor not having given early warning. 

45. Tax 45.1 The prices bid by the contractor shall include all duties, taxes and 
levies that may be levied in accordance with the laws and 
regulations in being as of the date 30 days prior to the closing 
date for submission of bids.  

46. Currencies 46.1 Where payments are made in currencies other than Ngultrum 
(NU), the exchange rates used for calculating the amounts to be 
paid shall be the exchange rates stated in the Contractor’s Bid. 

47. Price 
Adjustment 

47.1 If during the contract, there is an increase or decrease in the cost 
of materials as reflected by the Material Index Numbers 
published by the National Statistical Bureau48(NSB), a 
corresponding increase or decrease in the payment to the 
contractor or recoverable from the Contractor shall be effected 
on the basis of the following formulae, such calculation being 
done for every successive period of 3 months after the12th 
month of the Contract duration: 

Adjustment for variation of material prices: 

V = Wx0.80x0.75 x (M-M0)/M0 

where: 
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V = amount of variation for materials payable to/recoverable 
from the contractor for the period under review;  

W = value of the work done during the period under review 
minus (amount of secured advance recovered in the same 
period + value of works executed under variations for 
which the variations are paid in the new rate); 

M0 = Material Index for the month in which the tender was 
submitted; 

M = the average value of the above Index Number for the 3 
months period under review; 

47.2 For the applications of the above formulae, the appropriate Index 
Numbers published by the National Statistical Bureau shall be 
adopted.  

47.3 To the extent that full compensation for any rise or fall in costs 
to the contractor is not covered by the provisions of this or other 
clauses in the contract, the unit rates and prices included in the 
contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs. 

47.4 Price Adjustment shall apply only for work carried out within the 
stipulated time or extensions granted by the Procuring Agency 
and shall not apply to work carried out beyond the stipulated 
time for reasons attributable to the Contractor. 

48. Retention 48.1 The Employer shall retain49 ten percent (10%) from each 
payment due to the Contractor the proportion stated in the SCC 
until Completion of the whole of the Works as retention money.  

48.2 On completion of the whole of the works, half the total amount 
retained shall be repaid to the Contractor and half when defects 
liability period has passed and the Engineer has certified that all 
defects notified by the Engineer to the Contractor before the end 
of this period have been corrected. 

48.3 On completion of the whole of the works, the contractor may 
substitute the balance half of retention money by an 
unconditional bank guarantee. In the case of contracts beyond 
duration of 12 months, substitution of retention money by such a 
bank guarantee may be allowed on completion of 50% of the 
value of contract and duly certified by the Project Manager. The 
bank guarantee shall be valid until the issue of No Defects 
Liability Certificates by the Project Manager that all defects 
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notified by the Project Manger to the Contractor have been 
rectified to his satisfaction before the end of this period. If the 
Contractor fails to remedy any reported defect within the Defect 
Liability Period, the Employer shall withhold the payment or 
realize claims from the bank guarantee of an amount which in the 
opinion of the Employer represents the cost of the defect to be 
remedied. 

49. Liquidated 
Damages 

49.1 The Contractor shall pay liquidated damages to the Employer at 
the rate per day stated in the SCC for each day that the 
Completion Date is later than the Intended Completion Date. The 
total amount of liquidated damages shall not exceed the ten 
percent (10%) of the Initial Contract Price. The Employer may 
deduct liquidated damages from payments due to the Contractor. 
Payment of liquidated damages shall not affect the Contractor’s 
liabilities. 

50. Advance 
Payment 

50.1 The Employer shall make advance payment to the Contractor of 
the amount stated in the SCC (mobilization and secured 
advances) by the date stated in the SCC, against provision by the 
Contractor of an Unconditional Bank Guarantee in a form and by 
a bank acceptable to the Employer in amounts and currencies 
equal to the advance payment. The Guarantee shall remain 
effective until the advance payment has been repaid, but the 
amount of the Guarantee shall be progressively reduced by the 
amounts repaid by the Contractor. Interest shall not be charged 
on the advance payment.  

50.2 The secured advances shall be paid to the contractor as specified 
in SCC on the following conditions:  
a. The materials shall be in accordance with the specifications 

and shall not be in excess of the requirements; 
b. The materials shall be delivered at the site of the works, 

properly stored and protected against loss, damage or 
deterioration; 

c. A declaration shall be given by the contractor passing on the 
lien on the rights of the materials to the Procuring Agency. 

d. The amount of the secured advance shall not be more than 
seventy five percent (75%) of the cost of materials delivered 
at the site of works which shall be supported by the original 
invoices/bills from the suppliers. All materials imported from 
other countries shall be supported by Bhutan Sales Tax 
Receipts or Customs Clearance. In case of fabrication works 
off site, secured advance may be paid to the Contractor after 
site inspection is carried out by the Procuring Agency at the 
cost of the contractor, submission of proof of payment (work 
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order) and submission of supply order. 
The secured advance shall be recovered from the interim 
progress payments in the months in which these materials are 
used in the works. 

50.3 The Contractor is to use the advance payment only to pay for, 
Plant, Materials and mobilization expenses required specifically 
for execution of the Contract.   

50.4 The advance payment shall be repaid by deducting proportionate 
amounts from payments otherwise due to the Contractor, 
following the schedule of completed percentages of the Works 
on a payment basis. All advances shall be recovered when eighty 
percent (80%) of the contract is executed. No account shall be 
taken of the advance payment or its repayment in assessing 
valuations of work done, Variations, price adjustments, 
Compensation Events, Bonuses or Liquidated Damages. 

51. Securities 51.1 The Performance Security shall be provided to the Employer no 
later than the date specified in the Letter of Acceptance and shall 
be issued in an amount specified in the SCC by a bank or surety 
acceptable to the Employer, and denominated in the types and 
proportions of the currencies in which the Contract Price is 
payable.  The Performance Security shall be valid until a date 30 
days from the date of issue of the Certificate of Completion.  

51.2   Following the successful completion of the Contract, the 
Employer shall return the Performance Security to the Contractor 
within 14 days of receipt of the Certificate of Completion. 

51.3 The Employer shall not make a claim under the Performance 
Security, except for amounts to which the Employer is entitled 
under the Contract in the event of: 

(a)   failure by the Contractor to extend the validity of the 
Performance Security as described in the preceding paragraph, 
in which event the Employer may claim the full amount of the 
Performance Security. 

(b) failure by the Contractor to pay the Employer an amount due, as 
either agreed by the Contractor or determined under Clause 43 
[payments] or Clause 62 [payment upon Termination], within 42 
days after this agreement or determination, 

  
(c) circumstances which entitle the Employer to terminate the 

contract under Clause 58 [Termination], irrespective of whether 
notice of termination has been given. 
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52. Dayworks 52.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be 
used for small additional amounts of work only when the Project 
Manager has given written instructions in advance for additional 
work to be paid for in that way. 

52.2 All work to be paid for as Dayworks shall be recorded by the 
Contractor on forms approved by the Project Manager.  Each 
completed form shall be verified and signed by the Project 
Manager within 2 days of the work being done. 

52.3 The Contractor shall be paid for Dayworks subject to obtaining 
signed Dayworks forms and at the rate quoted for Dayworks. 

53. Cost of 
Repairs 

53.1 Loss or damage to the Works or Materials to be incorporated in 
the Works between the Start Date and the end of the Defects 
Correction periods shall be remedied by the Contractor at the 
Contractor’s cost if the loss or damage arises from the 
Contractor’s acts or omissions. 

 
E.  Completion of the Contract 

 
54. Completion 54.1 The Contractor shall request the Project Manager to issue a 

Certificate of Completion of the Works, and the Project Manager 
shall do so upon deciding that the work is completed. 

55. Taking Over 55.1 The Employer shall take over the Site and the Works and shall 
issue the completion Certificate within 7 days of taking over. The 
completion certificate shall include the following mandatory 
information:  

i. Name of Contract firm  
ii. Name of Proprietor  

iii. CDB Registration No.  
iv. Trade License No. 
v. Contract Amount  

vi. Year of Completion  
vii. Award order No. with Date. 

 
56. Final Account 56.1 The Contractor shall supply the Project Manager with a detailed 

account of the total amount that the Contractor considers payable 
under the Contract before the end of the Defects Liability Period.  
The Project Manager shall issue a Defects Liability Certificate 
and certify any final payment that is due to the Contractor within 
30 days of receiving the Contractor’s account if it is correct and 
complete.  If it is not, the Project Manager shall issue within 30 
days a schedule that states the scope of the corrections or 
additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Project Manager 
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shall decide on the amount payable to the Contractor and issue a 
payment certificate. 

57. Operating and 
Maintenance 
Manuals 

57.1 If “as built” Drawings and/or operating and maintenance 
manuals are required, the Contractor shall supply them by the 
dates stated in the SCC. 

57.2 If the Contractor does not supply the Drawings and/or manuals 
by the dates stated in the SCC, or they do not receive the Project 
Manager’s approval, the Project Manager shall withhold the 
amount stated in the SCC from payments due to the Contractor. 

58. Termination 58.1 The Employer or the Contractor may terminate the Contract if 
the other party causes a fundamental breach of the Contract.  

58.2 Fundamental breaches of Contract shall include, but shall not be 
limited to, the following: 

(a) the Contractor stops work for 30 days when no stoppage of 
work is shown on the current Program and the stoppage has 
not been authorized by the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the 
progress of the Works, and the instruction is not withdrawn 
within 30 days; 

(c) the Employer or the Contractor is made bankrupt or goes 
into liquidation other than for a reconstruction or 
amalgamation; 

(d)   The Contractor fails to employ the personnel proposed in 
the Bid document pursuant to Qualification Information 
Paragraph 1.5, 

(e) a payment certified by the Project Manager is not paid by 
the Employer to the Contractor within 84 days of the date 
of the Project Manager’s certificate; 

(f) the Project Manager gives notice that failure to correct a 
particular Defect is a fundamental breach of Contract and 
the Contractor fails to correct it within a reasonable period 
of time determined by the Project Manager; 

(g) the Contractor does not maintain a security, which is 
required; 

(h)    the Contractor subcontracts any or whole of the Works 
without the approval of the Employer; 

(i) the Contractor has delayed the completion of the Works by 
the number of days for which the maximum amount of 
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liquidated damages can be paid, as defined in the SCC; and 

(k)    in case of joint venture any or all parties fail to fulfill the 
contractual obligations. 

58.3 When either party to the Contract gives notice of a breach of 
Contract to the Project Manager for a cause other than those 
listed under GCC Sub-Clause 58.2 above, the Project Manager 
shall decide whether the breach is fundamental or not. 

58.4 Notwithstanding the above, the Employer may terminate the 
Contract for convenience. 

58.5 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible. 

59. Corrupt or 
Fraudulent 
Practices 

59.1 If the Employer determines that the Contractor has engaged in 
corrupt, fraudulent, collusive, coercive or obstructive practices in 
competing for or in executing the Contract then the Employer 
may, after giving 14 days notice to the Contractor, terminate the 
Contractor's employment under the Contract and expel him from 
the Site, and the provisions of GCC Sub-Clause 59.5 shall apply. 

59.2 Should any employee of the Contractor be determined to have 
engaged in corrupt, fraudulent, collusive, coercive or obstructive 
practice during the execution of the Works, then that employee 
shall be removed in accordance with GCC Sub-Clause 10.2  

59.3 For the purposes of this Sub-Clause:  

(a) “corrupt practice”50 is the offering, giving, receiving or 
soliciting, directly or indirectly, of anything of value51 to 
influence improperly the actions of another party; 

(b) “fraudulent practice”52 is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, 
or attempts to mislead, a party to obtain a financial or other 
benefit or to avoid an obligation; 

(c)  “collusive practice”53 is an arrangement between two or 
more parties designed to achieve an improper purpose, 
including to influence improperly the actions of another 

                                                 
 
 
 
. 
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party; 

(d)  “coercive practice”54 is impairing or harming, or 
threatening to impair or harm, directly or indirectly, any 
party or the property of the party to influence improperly 
the actions of a party; 

(e) “obstructive practice” is 

(i) deliberately destroying, falsifying, altering or 
concealing of evidence material to the investigation or 
making false statements to investigators in order 
materially to impede any investigation into 
allegations of a corrupt, fraudulent, coercive or 
collusive practice; and/or threatening, harassing or 
intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the investigation or 
from pursuing the investigation; or 

(ii) acts intended materially to impede the exercise of the  
inspection and audit rights of the Employer and/or 
any other relevant RGoB agency provided for under 
GCC Clause 23. 

60. Payment upon 
Termination 

  

60.1 If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Project Manager shall issue a 
certificate for the value of the work done and Materials ordered 
less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of work 
not completed, as indicated in the SCC. Additional Liquidated 
Damages shall not apply.  If the total amount due to the 
Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable by the Contractor to the 
Employer. 

60.2 If the Contract is terminated for the Employer’s convenience or 
because of a fundamental breach of Contract by the Employer, 
the Project Manager shall issue a certificate for the value of the 
work done, Materials ordered, the reasonable cost of removal of 
Equipment, repatriation of the Contractor’s personnel employed 
solely on the Works, and the Contractor’s costs of protecting and 
securing the Works, and less advance payments received up to 
the date of the certificate. 

61. Property 61.1 All materials on the Site, Plant, Equipment, Temporary Works 
and Works are deemed to be the property of the Employer if the 

                                                 
 
. 



Section V: General Conditions of Contract 83 

contract is terminated because of a Contractors default.  

62. Release from 
Performance 

62.1 If the Contract is frustrated by the outbreak of war or by any 
other event entirely outside the control of either the Employer or 
the Contractor, the Project Manager shall certify that the 
Contract has been frustrated.  The Contractor shall make the Site 
safe and stop work as quickly as possible after receiving this 
certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which a 
commitment was made. 
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Section VI.  Special Conditions of Contract 
 
 

A. General 

GCC 1.1 (o) The Employer is Dasho Dzongdag, Dzongkhag Administration, Tsirang 

GCC 1.1 (r) The Intended Completion Date for the whole of the Works shall be 12 
Months 

GCC 1.1 (v) The Project Manager is 

Project Manager: Dasho Dzongdag 

Proejct Engineer: District Engineer 

Site Engineer: Gyembo Dorji (17641360) 

GCC 1.1 (y) The Site is located at Damphu Central School under Tsirang Dzongkhag.  

GCC 1.1 (bb) The Start Date shall be 5 days after the issuance of work order 

GCC 1.1 (ff) The Works consist of: Earth work, stone soling, RRM,PCC, RCC and as 
per the BoQ 

GCC 2.2 Sectional Completions are: None   

GCC 2.3 (9) The following documents also form part of the Contract:  

Valid Trade License, Valid Tax Clearance and CDB Certificate 

GCC 3.1  The language of the contract is English 

The law that applies to the Contract is the law of the Kingdom of Bhutan. 

GCC 9.1 Schedule of other contractors: not Applicable 

GCC 10.1 Key Personnel:  

Site Engineer  

The amount to be deducted for the key personnel not employed by the 
contractor for each personnel is Nu. 17000.00 per month 

Site Supervisor 

The amount to be deducted for the key personnel not employed by the 
contractor for each personnel is Nu. 9000.00 per month 
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The amount to be deducted for the equipments not available at site is as 
follows: 

S.no Type of Equipment Number Amount deductable  Remarks 

1 Tripper Truck 1 1000 per day  

2 Concrete Mixer  1 10000 per month  

3 Backhoe 1 90,000 per month.  

 

The amount to be deducted for the VTI/local skilled labourers not employed 
by the contractor for each personnel is Nu. 5000 per month 

The amount to be deducted for the VTI graduates not employed by the 
contractor as interns for the contract for each personnel is Nu. 3000 per 
month 

GCC 14.1 The minimum insurance amounts and deductibles shall be: 

(a) loss of or damage to the Works, Plant and Materials to be built 
into the works:  the contractor shall be responsible for insuring 
the work and the procuring agency shall not bear the risk for 
any unforeseen happenings 

GCC 15.1 Queries. District Engineer, Dzongkhag Engineering Section, Tsirang 

GCC 21.1 The Site Possession Date(s) shall be: 5 days after the issuance of work order  

GCC 25.2 Fees and types of reimbursable expenses to be paid to the Adjudicator: Not 
Applicable 

GCC 25.3 GCC Sub-Clause 24.3—All disputes arising in connection with the present 
Contract shall be for finally resolved by arbitration in accordance with the 
rules and procedures of the CDB or any other independent agency that has 
been appropriately mandated at the time of submission of the dispute 
through its National Arbitration Committee. The arbitration award shall be 
final on the parties who shall be deemed to have accepted to carry out the 
resulting award without delay and to have waived their right to any form of 
appeal insofar as such waiver can validly be made. 

GCC 26.1 Appointing Authority for the Adjudicator:  Not Applicable 

B. Time Control 

GCC 27.1 The Contractor shall submit for approval a Program for the Works within 
15 days from the date of the Letter of Acceptance. 
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The Program shall include, but not be limited to, the following elements 
under the conditions stipulated: 

(a) Quality Assurance Plan (QAP) 

 
The Quality Assurance Plan shall specify the work methodology, quality 
control tests and intervals for such tests in accordance with the work 
specifications for each item of the Works. If in the opinion of the Project 
Manager the QAP submitted by the Contractor does not fully represent the 
spirit of the General Conditions of Contract or the Specifications he may 
seek further clarification from the Contractor before his approval. The 
Contractor shall strictly follow the QAP in the execution of the Works. If the 
Contractor does not comply with the QAP, he shall not be allowed to 
proceed further with the Works. Details of all procedures and compliance 
documents shall be submitted to the Project Manager for information before 
each execution stage is commenced. Compliance with the quality assurance 
system shall not relieve the Contractor of any of his duties, obligations or 
responsibilities under the contract. 

GCC 27.3 The period between Program updates is 45 days. 

The amount to be withheld for late submission of an updated Program is 
[Nu 5000]. 

C. Quality Control 

GCC 35.1 The Defects Liability Period is: 360 days.  

D. Cost Control 

GCC 44.1 (l) Other Compensation Events are: None 

GCC 45.1 In case of certain Tax exemptions, such as in foreign assistance projects, this 
specific exemption(s) should be clearly specified in this clause. 

GCC 47.1 The Contract “is not” subject to price adjustment in accordance with GCC 
Clause 47 

GCC 48.1 The proportion of payments retained is: 10% of every payment 

GCC 49.1 The liquidated damages for the whole of the Works are .05% per day of its 
final price of the contract. The maximum amount of liquidated damages for 
the whole of the Works is 10% of the final Contract Price. 

GCC 50.1 The Mobilization Advance Payment shall be ten percent (10%) of the 
Contract Price and shall be paid to the Contractor no later than 30 days after 
receipt by the Employer of an acceptable Advance Payment Guarantee. 
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GCC 50.2 The secured advance is 75% of total cost of the materials brought at site 

GCC 51.1 The Performance Security amount is 10% of the Contract Price of the 
contract. 

E. Finishing the Contract 

GCC 57.1 
 

The date by which operating and maintenance manuals are required is Not 
Applicable 

GCC 57.2 
 

The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required in GCC Sub-Clause 
57.1, or failing to obtain the Project Manager’s approval of them by the said 
date, is None 

GCC 58.2 (i) The maximum number of days is: 200 days  

GCC 60.1 The percentage to apply to the value of the work not completed, representing 
the Employer’s additional cost for completing the Works, is 20% up to a 
maximum of 10% of the initial contract price 
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Section VIII.  Drawng

 
Notes on Drawings 

 
Insert here a list of Drawings. The actual Drawings, including site plans, should be 
attached to this section or annexed in a separate folder. 
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Form of Bid Security (Bank Guarantee) 
 
[The Bank/Bidder shall fill in this Bank Guarantee form in accordance with the instructions 
indicated in brackets .] 
________________________________ 
[Bank’s Name, and Address of Issuing Branch or Office] 

Beneficiary: ___________________ [Name and Address of Employer]  

Date: ________________ 

BID GUARANTEE No.: _________________ 

We have been informed that [name of the Bidder] (hereinafter called "the Bidder") has 
submitted to you its Bid dated (hereinafter called "the Bid") for the execution of [name of 
contract] under Invitation for Bids No. [IFB number] (“the IFB”).  

Furthermore, we understand that, according to your conditions, Bids must be supported by a 
Bid Guarantee. 

At the request of the Bidder, we [name of Bank] hereby irrevocably undertake to pay you any 
sum or sums not exceeding in total an amount of [amount in figures] ([amount in words]) 
upon receipt by us of your first demand in writing accompanied by a written statement 
stating that the Bidder is in breach of its obligation(s) under the bid conditions, because the 
Bidder: 

(a)   has withdrawn its Bid during the period of Bid validity specified by the Bidder in the 
Form of Bid; or 

(b)    having been notified of the acceptance of its Bid by the Employer during the period of 
Bid validity, (i) fails or refuses to execute the Contract Form, if required, or (ii) fails or 
refuses to furnish the Performance Security, in accordance with the Instructions  to 
Bidders. 

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of 
copies of the Contract signed by the Bidder and the Performance Security issued to you upon 
the instruction of the Bidder; or (b) if the Bidder is not the successful Bidder, upon the earlier 
of (i) our receipt of a copy of your notification to the Bidder of the name of the successful 
Bidder; or (ii) 30 days after the expiration of the Bidder’s Bid. 

Consequently, any demand for payment under this guarantee must be received by us at this 
office on or before that date. 

 

_____________________________ 

[signature(s)] 
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Performance Demand Bank Guarantee  
(Unconditional) 

 
[The bank/successful Bidder providing the Guarantee shall fill in this form in accordance 
with the instructions indicated in brackets.] 

 
[bank’s name, and address of issuing branch or office] 
 
Beneficiary: [name and address of Employer] 
 
Date: [date] 
 
PERFORMANCE GUARANTEE No.: [Performance Guarantee number] 
 
We have been informed that [name of Contractor] (hereinafter called "the Contractor") has 
entered into Contract No. [reference number of the Contract] dated [date of Contract] with 
you, for the execution of [name of Contract and brief description of Works] (hereinafter 
called "the Contract").  
 
Furthermore, we understand that, according to the conditions of the Contract, a performance 
guarantee is required. 
 
At the request of the Contractor, we [name of Bank] hereby irrevocably undertake to pay you 
any sum or sums not exceeding in total an amount of [amount in figures] ([amount in 
words]),55 such sum being payable in the types and proportions of currencies in which the 
Contract Price is payable, upon receipt by us of your first demand in writing accompanied by 
a written statement stating that the Contractor is in breach of its obligation(s) under the 
Contract, without you needing to prove or to show grounds for your demand or the sum 
specified therein.  
 
This guarantee shall expire no later than 30 days from the date of issuance of the Certificate 
of Completion, calculated based on a copy of such Certificate which shall be provided to us, 
or on the [number] day of [month], [year],56 whichever occurs first.   Consequently, any 
demand for payment under this guarantee must be received by us at this office on or before 
that date. The Guarantor agrees to a one-time extension of this Guarantee for a period not to 
exceed [6 months][1 year], in response to the Employer’s written request for such extension, 
such request to be presented to the Guarantor before the expiry of the Guarantee. 
 
_____________________  
[signature(s) of an authorized representative(s) of the bank ]  

                                                 
 
 
. 
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 Bank Guarantee for Advance Payment 
 
The bank/successful Bidder providing the Guarantee shall fill in this form in accordance 
with the instructions indicated in brackets. 
 
 
[bank’s name, and address of issuing branch or office] 
 
Beneficiary:  [name and address of Employer] 
 
Date: [date] 
 
ADVANCE PAYMENT GUARANTEE No.: [number] 
 
We have been informed that [name of Contractor] (hereinafter called "the Contractor") has 
entered into Contract No. [reference number of the contract] dated [date of Contract] with 
you, for the execution of [name of contract and brief description of Works] (hereinafter 
called "the Contract").  
 
Furthermore, we understand that, according to the conditions of the Contract, an advance 
payment is to be made against an advance payment guarantee in the sum or sums indicated 
below. 
 
At the request of the Contractor, we [name of Bank] hereby irrevocably undertake to pay you 
any sum or sums not exceeding in total an amount of [amount in figures] ([amount in 
words]57) upon receipt by us of your first demand in writing accompanied by a written 
statement stating that the Contractor is in breach of its obligation under the Contract because 
the Contractor used the Advance Payment for purposes other than the costs of mobilization in 
respect of the Works.  
 
It is a condition for any claim and payment under this guarantee to be made that the Advance 
Payment referred to above must have been received by the Contractor in its account number 
[account number] at [name and address of Bank]. 
 
The maximum amount of this guarantee shall be progressively reduced by the amount of the 
Advance Payment repaid by the Contractor as indicated in copies of interim statements or 
payment certificates which shall be presented to us. This guarantee shall expire, at the latest, 
upon our receipt of a copy of the Interim Payment Certificate indicating that eighty percent 
(80%) of the Contract Price has been certified for payment, or on the [number] day of 
[month], [year],58 whichever is earlier.  Consequently, any demand for payment under this 
guarantee must be received by us at this office on or before that date. We agree to a one-time 
extension of this guarantee for a period not to exceed [6 months][1 year], in response to the 

                                                 
 
. 
. 
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Employer’s written request for such extension, such request to be presented to us before the 
expiry of the guarantee. 
 
 
 
_____________________  
[insert signature(s) of authorized representative(s) of bank]  
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Figure Words

1 EW0106

Excavation in foundation trenches or drains not exceeding 
1.5m width or area 10 sq.m on plan including dressing, 
ramming and disposal of suplus soil within 50m lead and 1.5m 
lift in Hard soil.

56.85 Cu.m

2 CW0005
Providing and laying in position P.C.C -1:3:6,20mm aggregate 
excluding the cost of centering and shuttering. All work upto 
plinth level. Retaining wall Foundation

5.03 Cu.m

3 SM0006
Providing and laying Random Rubble Masonary with hard 
stone in foundation and plinth: In cement mortar 1:5 
(Foundation)

103.97 Cu.m

4 PL0030 Providing and laying 15mm cement plaster on rough side of 
the brick wall in cement mortar 1:3

18.00 Sq.m

5 A/R

Demolishing of old classroom  block  measuring (24.8m over 
all length 7.9m width and 2.95m height) constructed with RCC 
column and bricks in cement mortar in extrenal/partition 
walls. plywood sheet ceiling, timber trusses covered with CGI 
sheet including stacking usefull materials and disposal of 
rubbish within 1000m lead (Visit site for the structure even 
photo attached).

1.00 L/s

6 A/R

Demolishing of old water tank and stand constructed with  
stone in cement mortar  including stacking usefull materials 
and disposal of rubbish within 1000m lead (Visit site for the 
structure even photo attached).

1.00 L/s

7 EW0030

Earth work excavation over areas, depth  >300mm, width 
>1.5m, area >10sq.m on plan,including disposal of excavated 
earth within 50m lead and 1.5m lift and disposed soil to be 
neatly dressed in ordinary soil.

450.00 Cu.m

Qty Unit

Name of work: Construction of 6(S ix) Units Class Room Block.
Location:          Damphu Central School.

Subject : - Bill of Quantity 
Rate in AmountSl.No BSR Code Description of an items

Civil Bill of Quantity
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Name of work: Construction of 6(S ix) Units Class Room Block.
Location:          Damphu Central School.

Subject : - Bill of Quantity 
Rate in AmountSl.No BSR Code Description of an items

8 EW0106

Excavation in foundation trenches or drains not exceeding 
1.5m width or area 10 sq.m on plan including dressing, 
ramming and disposal of suplus soil within 50m lead and 1.5m 
lift in Hard soil.

216.51 Cu.m

9 SM0072 Providing and laying Hand Packed stone filling or soling with 
stomes

23.80 Cu.m

10 CW0005
Providing and laying in position P.C.C -1:3:6,20mm aggregate 
excluding the cost of centering and shuttering. All work upto 
plinth level. Foundation and footing

19.06 Cu.m

11 RC0002 Providing and laying  in position reinforced cement concrete 
in 1:1.5:3, 20mm aggregate excluding the cost of centering and 
shuttering work- all work upto plinth level.

46.91 Cu.m

12 SM0006
Providing and laying Random Rubble Masonary with hard 
stone in foundation and plinth: In cement mortar 1:5 
(Foundation)

69.59 Cu.m

13 EW0195
Filling of trenches, side of foundations  etc in layers <200mm 
using selected excavated earth, ramming etc within 50m lead 
and 1.5m lift. 

338.25 Cu.m

14 DP0015
Applying and laying of hot bitumen (maxphalt) 80/100 of 
equivalent using 1.7kg per square meter including the surface 
cleaning

50.77 Sq.m

15 DP0030 Providing and laying Bitumen felt type 3 in wall base etc 
Grade 2

50.77 Sq.m

16 RC0010
Providing and laying in position reinforced cement concrete in 
1:1.5:3, 20mm aggregate excluding the cost of centering and 
shuttering work in plinth, skirting courses, fillets, columns, 
post and struts upto floor 5 level.

41.63 Cu.m
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17 RC0014

Providing and laying in position reinforced cement concrete 
work-1:1.5:3,20mm aggregate  in floor slab, suspended floor, 
landings, balconies and chajas excluding the cost cntering and 
shuttering.

65.79 Cu.m

18 RC0018 Providing and laying in position reinforced cement concrete in 
1:1.5:3, 20mm aggregate excluding the cost of centering and 
shuttering work in beams, lintel bands,  roof bands etc..

65.20 Cu.m

19 RC0083
Providing and fixing Thermo-Mechanically Treated 
reinforcement bar (Yield Strength 500MPa) for R.C.C work 
including cutting, bending, binding and placing position 
complete: (8mm,10mm,12mm,16mm & 20mm) Lintel beam

26198.19 Kg

20 BW0141 Providing and laying  concrete bricks work (compressive 
strength min. 100kg/sq.cm) masonry 250mm in superstructure 
above the plinth upto floor three level. In cement mortar 1:4

97.38 Cu.m

21 RC0090 Providing and fixing centering and shuttering(formwork) 
including struttin g, propping and removable of formwork :                      
-In foundation & plinth

455.48 Sq.m

22 RC0092 Providing and fixing centering and shuttering(formwork) 
including struttin g, propping and removable of formwork  :                     
-In lintels, beams, girders, cantilevers etc.

452.62 Sq.m

23 RC0095 Providing and fixing centering and shuttering(formwork) 
including struttin g, propping and removable of formwork  :     
-Suspended floors, landings, balconies, slab, chajas etc.

349.52 Sq.m
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24 RC0093 Providing and fixing centering and shuttering(formwork) 
including struttin g, propping and removale of formwork  :                     
-Columns, Pillars, Post, struts etc.

404.35 Sq.m

25 AR Providing and Fixing RCC ZHU over column 8.00 Each

26 SM0006+SM
0015

Providing and laying Random Rubble Masonary with hard 
stone in foundation and plinth: In cement mortar 1:5 + Extra 
for random rubble masonry with hard stone in super structure 
above plinth and including floor 2 level

64.86 Cu.m

27 SW0022 Providing and fixing with top MS Steel rail 50mm and hollow 
bars (25x25)mm with necessary accessories including 2 coat of 
aluminium paint and primer etc. All complete as per drawing.

1341.13 Kg

28 WW0003
Providing and fixing in position dressed wood work in frames 
of doors, windows and other wrought frames in mixed 
conifer.

0.55 Cu.m

29 WW0011
Provide and fixing dressed wood work in timber nailing strip 
50x25 including finishning with two coats of touch wood 
polish

144.48 m

30 EW0197
Providing and laying dry earth bedding including 
consolidationg each deposited layer by watering ramming and 
dressing

49.11 Cu.m

31 SM0072 Providing and laying hand packed stone soling or filling with 
stones .

39.34 Cu.m

32 EW0196 Providing and laying sand bedding, including watering 
ramming and dressing

9.83 Cu.m

33 DP0020 Providing and laying moisture barrier using plastic sheeting 
underlay -100 micro-meter

258.78 Sq.m
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34 CW0003
Providing and laying in position plain cement concrete 1:2:4 
20mm crushed rock excluding the cost of centering and 
shuttering - all work up to plinth level

19.67 Cu.m

35 FL0106

P/l 40mm thick marble chips flooring top layer 10mm thick 
with white, black or black and white marble chipsof size 6mm  
in proportion 1:2 on 30mm cement concrete 1:2:4, 12.5mm 
aggregate:In white cement.

567.22 Sq.m

36 FL0115 extra for providing and fixing glass strips in joints of tarrozo 
floors

907.43 m

7 FL0141 Providing and tarrazo or marble chips skirting ,300mm height 
top layer 6mm thickwith white or black , black nad white 
marble chips size 4mm in pro. 1:2 in white cement. 

77.49 Sq.m

38 SW0080
Providing and Fixing M.S hold down bolts with nuts and 
washer plates - 16 dia.nnecting props to the base plate of 
bottom chord.

130.82 Kg

39 SW0090
Providing ,making and fixing M.S straps flats sole plates stc 

532.36 Kg

40 DR-06-01 Providing and fixing PVC semicircilar gutter 180mm dia 
including fittings, MS clamps etc complete

77.62 m

41 FN-10-01 Prividing and fixing 6mm plain fiber cement E-board Gable 
ceiling

144.00 Sq.m

42 FN-12-01 Providing and fixing heavy Duty cement fiber board 225 width 
x 12mm thick

82.42 m

43 RF0003
Providing and fixing CRIL (Cloured Roof India) trapezoids 
Prepainted Iron(PPI) sheet incl bolts hooks and nuts 8mm dia. 
With bitumen washers and GI lempet washer filled with white 
lead for connection, excl the cost of rafter and purlin -0.60mm

398.42 Sq.m
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44 RF0007 Providing and fixing CRIL(coloured roof India)- 600mm 
ridges or hips including all necessary fittings complete-0.60mm

53.00 m

45 RF0192

Providing and fixing on wall face single socketed rigid PVC  
pressire class 4kgf/sq.cm rain water pipe including jointing 
with seal ring leaving 10mm gap for thermal expension 
complete 110mm

28.00 m

46 SW0003
Steel work in single section including cutting hoisting fixing 
and applying priming coat of red lead paint. In Tees, angle and 
channels complete

3199.32 Kg

47 SW0022
Steel work welded, in built of section, trusses, frame-work 
including cutting hoisting, fixing and applying priming coat of 
red led paint in tubular section.

3919.13 kg

48.00 PI0033
Providing & fixing plastic tank including all accessories 
complete 2000 litre capacity with 3 nos. of Brass Bibcock 
including fittings.

2.00 Each

49.00 CS-01-01 Providing & fixing Aluminium frame & shutter Window type 
W3 & W3R, incl. all necessary fittings, complete.

22.00 Each

50.00 CS-04-26 Providing & fixing GRC cornice to Door type D-1200 8.00 Each

51.00 CS-14-02 Providing & fixing Glass reinforced concrete Window frames - 
Window type W3 with sill & all the cornices.

22.00 Each

52.00 CS-15-08 Providing & fixing Glass reinforced concrete Rabsay frames 
without cornice & sill - Rabsay type W3R

4.00 Each

53.00 CS-09-03 Providing & fixing GRC Chechu Khanim below Verandah 
front & half in shorter side as per the drawing.

30.5 m

54.00 CS-09-08 Providing and fixing GRC Chechu Khanim below Rabsey 
W3R at Rear Elevation.

12.32 m

55.00 CS-11-02 Providing & fixing GRC Zhu over Kachen (Full size) 7.00 Each
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56.00 CS-11-03 Providing and Fixing of Traditional Bhutanese style GRC Zhu 
over Kachen Corner Half Component (Single way) as per Drg

2.00 Each

57.00 CS-12-03 Providing and fixing GRC cornice at top level -Two layer 
Bho+Phana

14.97 m

58.00 WW0506
Providing and fixing 150x12mm, with 25mm dia wooden 
curtain rod and bracked including M.S flat 25x3x100.. And 
plugs etc complet mixed conifer

41.68 m

59.00 WW-22-01 Providing and fixing timber door frames and block board 
shutter door type D-1200

8.00 Each

60.00 WW-23-02 Providing and fixing timber teaching platform complete as per 
drawing

8.00 Each

61.00 WW-24-01 Providing and fixing classroom pinup boards complete as per 
drawing

12.00 Each

62.00 FN-11-01 Provide and fix Acoustic panel ceiling(595x595),12mm thick 
including GI powder coated grid system with all accessories

199.15 Sq.m

63 RC0034
Providing and laying Bhutan type Traditional Cornices in 
R.C.C 1:1.5:3, 20mm aggregate including cost of formwork, 
finishing with 6mm thick cement plaster 1:3 on exposed 
surface excluding reinforcement and decorative painting.

43.24 m

64 PL0010 Providing and laying 6mm cement plaster in ceiling (in C.M 
1:3)

481.81 Sq.m

65 PL0030 Providing and laying 15mm cement plaster on rough side of 
the brick wall in cement mortar 1:3

407.82 Sq.m

66 PL0095
Providing and laying 12mm cement plaster on fair side of the 
brick work mix with 1:1:6 finished even and smooth and 
curing etc complete.

674.24 Sq.m



Figure Words
Qty Unit

Name of work: Construction of 6(S ix) Units Class Room Block.
Location:          Damphu Central School.

Subject : - Bill of Quantity 
Rate in AmountSl.No BSR Code Description of an items

67 PT0010
Providing and applying one coat of primer. Cement primer

1563.88 Sq.m

68 PT0013 Providing and applying one coat of primers wood works white 
primer  ceiling

12.00 Sq.m

69 PT0042
Providing and applying finishning coats - Acrylic washable 
Distemper two coats on new work including cement primer 
coats.

674.24 Sq.m

70 PT0047 Providing and applying finishning coats Synthetic enamel for 
steel and wood work, two coats on new work,

407.82 Sq.m

71 PT0062
Providing and applying wood stains, varnices & polishes, 
synthetic vernices (clear) two coats, including coat of wood 
filter on new work.

38.40 Sq.m

72 PT0052
Providing and applying finishing coats on external walls- 
plastic emulsion exterior ASIAN paint two coats on new 
works.

407.82 Sq.m

73 WW-13-03 Providing and fixing 8mm plyboard to ceiling, partition etc 
complete.

199.96 Sq.m

74 AR Providing and fixing Ceiling Hatch 2.00 Each
75 DR0031 Construction of storm water drain (150x200) 69.05 m

76 AR Providing & laying RCC plinth protection with broom or 
brush finish including drain complete

113.65 Sq.m

77 AR Synthetic enamel mixed withmud paint for painting to Six 
Classroom Blocks - Verandah cornice

1.00 L/s

78 PL0075 Providing & laying cement plaster, finished with floating coat 
of neat cement:20mm plaster in C.M 1:4

56.10 Sq.m

1

Supplying and fixing of PVC & HDPE pipe on recessed 
including all accessories such as screws, bends, elbows, 
Tees, corners, etc. complete as required

Total Amount for civil work (A) Nu.
Electrical Bill of Quantity



Figure Words
Qty Unit

Name of work: Construction of 6(S ix) Units Class Room Block.
Location:          Damphu Central School.

Subject : - Bill of Quantity 
Rate in AmountSl.No BSR Code Description of an items

CD0221 25mm  HDPE 502.00 mtr
CD0223 40mm HDPE 18.00 mtr

2
Provide & Draw Single Core 1.1KV grade PVC insulated 
copper conductor cable in existing HDPE concealed pipe

WC0104 2x1.5 sq.mm 710.00 mtr
WC0116 2x2.5 sq.mm 288.00 mtr
WC0121 2x4 sq.mm 360.00 mtr
WC0095 1x1sq.mm 360.00 mtr

3

Supplying &  fixing of   modular  metal  boxes for 
switch/socket outlet/switch socket combined/ gang switches 
with fibre sheet cover including painting etc as required                          

BX0051 Modular metal box        2 way                                                      1.00 each

BX0052
Modular metal  box        3way    including              for  
power socket                                                          26.00 each

BX0054 Modular metal  box        6 way                                                                             9.00 each
BX0055 Modular metal box(Linear)       8 way                                                      6.00 each

4

Supplying & fixing of 6A switch/socket on existing PVC 
/metal/ moulded tough surface box metal box (recessed or 
surface) with fibre sheet cover (recessed or surface) 
including necessary cutting, connection testing etc. as 
required

SS0205  3-pin 6A switch/socket combined, shuttered 12.00 each

5

Supplying & fixing of 10A switch on existing  metal box 
(recessed or surface) including necessary cutting, 
connection testing etc. as required.PVC/metal / moulded 
tough

SS0060 10A switch SP 1‐way 86.00 each
SS0075  Dimmer/regulator 300W 18.00 each
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Name of work: Construction of 6(S ix) Units Class Room Block.
Location:          Damphu Central School.

Subject : - Bill of Quantity 
Rate in AmountSl.No BSR Code Description of an items

SS0107 Ceiling Rose, 2 plate (PVC) 6A 86.00 each
MR Square box 86.00 each

6

Supplying & fixing of socket outlet on existing PVC /metal/ 
moulded tough surface box/ metal box (recessed or surface) 
including necessary cutting, connection testing etc. as 
required

SS0187 5/6-pin,  20A socket outlet, shuttered 24.00 each

7

Supplying & fixing of switch/socket on existing PVC 
/metal/ moulded tough surface box, metal box (recessed or 
surface)/ junction box (PVC/metal) including necessary 
cutting, connection testing etc as required.

SS0185 20A switch SP 1 way 24.00 each
INDOOR LUMINIARIES   ( Category A )

8

Supplying of prewired indoor fluoresent lamp luminiaries 
housing of CRCA sheet steel rail, end with lamp holders, 
electronic ballast, starter, starter holder, terminal block etc. 
but without lamp, LPF suitable for wall and ceiling

IL0170 Mounting Box 1x36/40 watt 38.00 each
IL0171 Mounting Box 2x36/40 watt 6.00 each

9 Supplying of fluorescent lamps 250 volts A.C                                                        
LS0126 TL lamp 36/40 watt                                                              50.00 each

10

Supplying of prewired indoor surface/ceiling mounted 
luminiaries suitable for LED lamp for maximum wattage 
upto 1x12 watts complete with all accessories such as base, 
holder, glass globe etc. but without lamp

IL0001 Globe dia 150, projection 215mm, finish-painted 18.00 each
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Name of work: Construction of 6(S ix) Units Class Room Block.
Location:          Damphu Central School.

Subject : - Bill of Quantity 
Rate in AmountSl.No BSR Code Description of an items

11

Supplying of prewired indoor rails and wall brackets on 
surface / ceiling mounted luminiaries suitable for GLS,CFL 
& LED lamps for maximum wattage upto 1x60 watts 
complete with all accessories such as base, holder, reflector, 
rails, glass globe, etc etc. but without lamp

12 IL0065
Wall bracket upward projection 230mm, height 225mm 
finish-painted globe 360/400mm dia.. glass milky/ frosted

6.00
each

13 MR LED Bulb 12watt 24.00 each
POWER  CABLE  

14
Supplying of  2 Core 1.1KV grade PVC insulated and 
sheathed aluminium conductor armoured power cables: 

PC0124 16 sq.mm   2 core  armoured                                                                     50.00 mtr

15

Laying of 1 number PVC insulated sheathed power cable 
copper/aluminium, armoured/un-armoured 1.1KV grade 
from single core to four core direct in the ground including 
excavation,sand cushing,protective covering,and refilling 
the trenches etc. as required

CL0002 Above 6sq.mm to 25sq.mm 50.00 mtr
FAN(supply)

16

Supplying of ceiling fan 240 volt A.C 1400 rpm with all 
accessories such as down rod, sweep 3 Nos., canopy 2 No., 
condenser and fan body etc. complete as required: 

FN0002 1200mm sweep    1400rpm                                                                  12.00 each
FN0003 1400mm sweep  1400rpm 6.00 each

17 MR Supplying & Fixing of Fan Hook 10mm rod 18.00 each

18
MR

Supplying & Fixing of wall fan including all the accessories 12.00 each
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Name of work: Construction of 6(S ix) Units Class Room Block.
Location:          Damphu Central School.

Subject : - Bill of Quantity 
Rate in AmountSl.No BSR Code Description of an items

CONTROL GEAR 

19

Supply of loadkontak isolator double pole, 230 volt A.C 
complete with all accessories suitable to fix on a din-bar etc. 

as required
GB0381 MCB DP 63A 1.00 each

20

Supply of miniature circuit breaker (MCB) single pole, 230 
volt A.C complete with all accessories suitable to fix on a 
din-bar etc. as required  

GB0270 SP MCB     6A                                                                              12.00 each
GB0272 SP MCB     16A                                                                             24.00 each

21

Supply of residual current circuit breaker (RCCB) 2 pole, 
230 volt A.C complete with all accessories suitable to fix on 
a din-bar etc. as required:     

GB0428 ELCB/RCCB   40A  30mA                                                                          3.00 each

22

Supply of miniature circuit breaker (MCB) DP, 230 volt 
A.C complete with all accessories suitable to fix on a din-
bar etc. as required 

GB0316 DP 40A                                                                             3.00 each

23

Supply of SPN distribution board (DIN type) without door, 
230 volt A.C complete with all accessories without 
MCB/isolator/RCCB out going or incoming etc. as required

MR 2 way 6.00 each
GB0518 12 way 3.00 each

24

Providing & fixing of mixed conifer seasoned wood  in 
recessed 550x300x200mm deep  with locking arrangement 
and cover  with chiken mess wire  including all necessary 
required 

MR Wooden DB Box 550x 400x 200mm 3.00 each 
Erection/installation
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Name of work: Construction of 6(S ix) Units Class Room Block.
Location:          Damphu Central School.

Subject : - Bill of Quantity 
Rate in AmountSl.No BSR Code Description of an items

25

Installation, testing and commissioning of prewired 
fluorescent fittings of all recessed type complete with all 
accessories and tubes including on ceiling including 
connection with PVC insulated copper conductor       

EI0081 1.5 sq.mm single core cable 1.1 KV grade                                        68.00 each

26

Installation, testing and commissioning of SPN DB (DIN 
type) with no door or archylic door complete with all 
aiccessories to accommodate incoming RCCB DP 63A 
sensitivity 30/100/300mA and outgoing SP MCB 6/10/16A 
prefabricated MS surface / MS cubical control panel b

EI0515 12 way                                                                          3.00 each

27

Installation,testing and commissioning of all size ceiling fan 
and regulator including wiring the down rod of standard 
length upto 300mm with PVC insulated copper conductor

EI0096 1.5sqmm single core cable 1.1 kV grade 18.00 each
Earthing                                                                            

28

Providing and fixing of maintenance free Chemical earthing 
of 70mm dia 2.5m length   earthing including all 
accessories, machinery enclosure, C.I cover plate having 
locking arrangement, refilling work including mixed 
compound t complete as required as per  standard earthing

MR Coppper    earth electrode  70mm 2500mm length                                           1.00 each

29
Providing and laying of earth connection from electrode in 
4.06mm dia  copper earth electrode 

ET0046 with 4.06mm dia 8 SWG copper . Wire 25.00 m
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Name of work: Construction of 6(S ix) Units Class Room Block.
Location:          Damphu Central School.

Subject : - Bill of Quantity 
Rate in AmountSl.No BSR Code Description of an items

30

Supplying and fixing of Digital Energy meter  20 -40 A 
from ESD recomodation  including security money and 
thimble connection as required complete including IPC etc.

MR SP 10-60A Digital Energy Meter 1.00 set

Total for Civil Work (A)

Total for Electrical Work(B)

Total Amount for the Project (A+B)

Sign & Seal 

…...........................................................................................................................................................................................................................

….....................................................................................................................................................................................................................only.

Total Amount for Electrical works (B) Nu.

Nu...…......................................................................

Nu............................................................................

Nu….........................................................................

Amount in words: - Nu…..................................................................................................................................................................................
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